SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES
AND AWARD DACW65-01-B-0010 SEALED BID  (IFB) 18-Jun-2001

(Construction, Alteration, or Repair) |:| NEGOTIATED (RFP) 10F 32
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

W26GLG11424592

7. ISSUED BY CODE |DACWG65 8. ADDRESS OFFER TO (If Other Than Item 7) CODE
CONTRACTING OFFICE (CA/CW)

US ARMY ENGR DIST NORFOLK ATTN: See ltem 7

CENAO-CT 803 FRONT STREET

NORFOLK VA 23510-1096

TEL: (757) 441-7744 FAX: (757) 441-7183 TEL: FAX:

9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: SUSAN I. HURST 757-441-7747

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

Maintenance Dredging, Lynnhaven Inlet, Bay and Connecting Waters, Virginia Beach, VA.

This is a SMALL BUSINESS SET ASIDE

POC

Susan Hurst

susan.i.hurst@usace.army.mil
11. The Contractor shall begin performance within 30 calendar days and complete it within 90 calendar days after receiving
|:| award, notice to proceed. This performance period is mandatory, |:| negotiable. (See far 52.211-10 )
12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS
(If "YES," indicate within how many calendar days after award in Item 12B.)

10
YES |:| NO
13. ADDITIONAL SOLICITATION REQUIREMENTS:
A. Sealed offers in original and 1 copies to perform the work required are due at the place specified in Item 8 by _ 14:00:00 (hour)
local ime _ 7/19/01 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers

shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.
B. An offer guarantee is, |:| is notrequired.
C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 90 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(€)




SOLICITATION, OFFER, AND AWARD (Continued)
(Construction, Alteration, or Repair)

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS  (Include only if different than Item 14)

See Item 14

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within calendar days after the date offers are due.  (Insert any number equal to or greater than

the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 20B. SIGNATURE 20C. OFFER DATE
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified) |:| 10 U.S.C. 2304(c) |:| 41 U.S.C. 253(c)

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY CODE

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

|:| 28. NEGOTIATED AGREEMENT (Contractor is required to sign this |:| 29. AWARD (Contractor is not required to sign this document.)

document and return copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and

on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is

contract. The rights and obligations of the parties to this contract shall be necessary.

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)
TO SIGN (Type or print)

30B. SIGNATURE 30C. DATE 31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY

NSN 7540-01-155-3212 STANDARD FORM 1442 BACK (REV. 4-85)



SECTION 00010 Solicitation Contract Form

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT
0001 1.00 Lump Sum
Mobilization and Demobilization
FFP - Mobilization and Demobilization
PURCHASE REQUEST NUMBER W26GL G11424592

ITEM NO  SUPPLIES/SERVICES  QUANTITY UNIT
0002 165,800.00 Cubic
Yard

Dredging

UNIT PRICE

NET AMT

UNIT PRICE

FFP - Dredging the Entrance Channel, Turning Basin, Channel to Broad Bay,
and Long Creek Side Channel, complete, including all associated work as

indicated and specified.
Quantity is estimated

PURCHASE REQUEST NUMBER W26GL G11424592

NET AMT

DACWG65-01-B-0010

Page 3 of 32

AMOUNT

AMOUNT




ITEM NO
0003

ITEM NO
0004

DACWG65-01-B-0010

Page 4 of 32

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

1.00 Lump Sum
Placement Area
FFP - All costs associated with the mai ntenance of the placement area at Maple
Street, complete, including all associated work as indicated and specified.
PURCHASE REQUEST NUMBER W26GL G11424592

NET AMT

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

1.00 Lump Sum
Placement Area
FFP - All costs associated with the preparation, maintenance, and grading of the
beach placement area at Ocean Park, complete, including all associated work as
indicated and specified.
PURCHASE REQUEST NUMBER W26GL G11424592

NET AMT

TOTAL CLINSO0001 through 0004 Estimated
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SECTION 00100 Bidding Schedul€e/Instructions to Bidders

CLAUSES INCORPORATED BY REFERENCE:

52.204-6 Data Universal Numbering System (DUNS) Number JUN 1999

52.214-1 Solicitation Definitions--Sealed Bidding JUL 1987

52.214-3 Amendments To Invitations For Bids DEC 1989
52.214-4 False Statements In Bids APR 1984
52.214-5 Submission Of Bids MAR 1997
52.214-6 Explanation To Prospective Bidders APR 1984
52.214-7 Late Submissions, Modifications, and Withdrawals of Bids NOV 1999
52.214-12 Preparation Of Bids APR 1984
52.214-18 Preparation of Bids-Construction APR 1984
52.214-19 Contract Award-Sealed Bidding-Construction AUG 1996
52.214-34 Submission Of Offers In The English Language APR 1991
52.214-35 Submission Of OffersIn U.S. Currency APR 1991
52.225-10 Notice of Buy American Act/Balance of Payments Program FEB 2000

Requirement--Construction Materials
52.232-38 Submission of Electronic Funds Transfer Information with Offer MAY 1999

CLAUSESINCORPORATED BY FULL TEXT

52.233-2 SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from US
Army Corps of Engineers, Norfolk District, CENAO-SS-C- 803 Front Street, Norfolk VA 23510-1096.

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with
the GAO.

(End of provision)
52.236-27 SITEVISIT (CONSTRUCTION) (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting
the Work, will beincluded in any contract awarded as aresult of this solicitation. Accordingly, offerors or quoters
are urged and expected to inspect the site where the work will be performed.

(b) Site visits may be arranged during normal duty hours by contacting:
Name: Samuel E. McGee
Address: US Army Corps of Engineers, Norfolk District
803 Front St
Norfolk VA 23510-1096
Telephone: 757-441-7616

52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)
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This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect asif
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a
solicitation provision may be accessed electronically at this/these address(es):

http://www.arnet.gov/far/

E4LC CONSTR 02 AWARD TO RESPONSIBLE OFFEROR

Responsibility will be determined, prior to award, by the Contracting Officer, either by performing a pre-award
survey or conclusions based on a previous pre-award survey and/or any performance data available. A pre-award
survey will be performed and the offeror will be required to show that he has the necessary capital, experience, and
owns or can procure the necessary plant or other resources to commence the work at the time prescribed in the
specifications and thereafter to prosecute and complete the work safely and satisfactorily within the time specified.
E4LC CONSTR 03 AMOUNT OF BID OR OFER GUARANTEE

Bid or offer guaranteein a penal sum of 20 percent of the bid price or

$3,000,000, whichever isthe lesser, will be required if the bid or offer price isin excess of $25,000. If the guarantee
is submitted in the form of a bid bond, Standard Form 24 will be used and the bond penalty may be expressed in
terms of a percentage of the bid or offer price or may be expressed in dollars and cents.

E4LC CONSTR 04 EVIDENCE OF AUTHORITY TO SIGN OFFERS

Evidence of the authority of individuals signing offersto submit firm
offers on behalf of the offeror is required except where the offer is
signed, and showsthat it is so signed, by: the President,
Vice-President, or Secretary of an incorporated offeror; apartner in
the case of apartnership; or the owner in the case of asole
proprietorship. Failure to submit with the offer satisfactory

evidence of the authority of all other persons may be cause for
rejection of the offer asinvalid or nonresponsive.

E4LC CONSTR 05 PREAWARD SAFETY CONFERENCE

a. Where an apparent low bidder, in performance of contracts during the previous three-year period, incurred one or
more accidents, or where,in the opinion of the Contracting Officer, there is any question regarding this compliance
with any safety or accident prevention requirement, such bidder, on request of the Contracting Officer prior to any
award under this solicitation, shall attend a conference with representatives of the Contracting Officer to discus any
such accidents or non-compliance, the reason for their occurrence, and measures which will be taken to preclude any
recurrence thereof.

b. Information elicited at this conference will be used by the Contracting Officer, in conjunction with other
information obtained in a preaward survey, in determining the bidder's responsibility.

c. Theitems discussed, the preventive measures considered, and any conclusions reached in this conference shall be
recorded in minutes of the meeting, which shall be authenticated by the signatures of representatives of the bidder
and the Contracting Officer, and any procedures noted therein as agreed upon shall become an obligation of the
bidder, along with all other safety and accident prevention requirements of the contract, if award is made to him.

E4LC CONSTR 06 INSPECTION OF THE SITE
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Prospective bidders are invited to visit the site of the work in order to acquaint themselves as to site conditions and
other problems incident to the prosecution of the work. Arrangements for inspection of the site shall be made
through the Office the the Area Engineer identified in the clause 52.236.27, entitled "SITE VISIT
(CONSTRUCTION)."

E4LC CONSTR 08 MAGNITUDE OF CONSTRUCTION PROJECT
The estimated contract price of the work for this project is

between $__500,000 and$ 1,000,000
E4LC CONSTR 09 BASIS OF AWARD

All blanks must be filled in by the bidder. A single award will be made
to the lowest responsible, responsive bidder on the basis of the

total price bid. Prior to making an award, a pre-award survey will be
made and the low bidder will be required to show that he has the
necessary capital, experience, and owns or can procure the necessary
plant to commence the work at the time prescribed in the specifications
and thereafter to prosecute and complete the work safely and
satisfactorily within the time specified.

E4LC CONSTR 10 UNBALANCED OFFERS

Any offer which is materially unbalanced as to prices for the Base
Items and the Optional Items may be rejected as non-responsive or
otherwise not considered for award.

An unbalanced offer is one which is based on prices significantly
less than cost for some work and prices which are significantly
overstated for other work.

E4LC CONSTR 23 INCURRING COSTS

The Government is not liable for any costs incurred by the offeror submitting an offer in response to this solicitation.
E4LC CONSTR 24 AWARD TO RESPONSIBLE OFFEROR

Responsibility will be determined, prior to award, by the Contracting Officer, either by performing a pre-award
survey or conclusions based on a previous pre-award survey and/or any performance data available. A pre-award
survey will be performed and the offeror will be required to show that he has the necessary capital, experience, and
owns or can procure the necessary plant or other resources to commence the work at the time prescribed in the
specifications and thereafter to prosecute and complete the work safely and satisfactorily within the time specified.

52. 0000- 4009 CONTRACTOR PERFORMANCE AND BANKI NG | NFORMATI ON

1. Prior to awarding a contract, the Governnment nust conduct a PRE- AWARD
SURVEY of the firmselected for awmard. In order for us to nmnimze delays in
conducting the survey and awardi ng the contract, you are requested to provide
the following information with your offer:

a. BANK: Br anch/ Locati on
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Poi nt - of - Cont act
Tel ephone Nunber/ Fax Nunber

Pl ease contact the bank in advance so they will rel ease the necessary
i nformati on regardi ng average bal ances in your
operating accounts, lines of credit, and credit history.

b. 3 CURRENT PRQIECTS OF SI M LAR SCOPE AND SI ZE:
Project Title/Contract Number
Cust oner
Poi nt - of - Cont act
Tel ephone Nunber/ Fax Nunber
$ Val ue
% Conpl et e
Schedul ed Conpl eti on Date

c. 3 COWLETED PROJECTS OF SI M LAR SCOPE AND SI ZE:
Same as CURRENT PROJECTS; however, in lieu of "% Conplete"
and " Schedul ed Conpl etion Date," provide "Conpletion Date."

d. DO NOT PROVI DE VOLUM NOUS LI STINGS OF YOUR FI RM S CONTRACTI NG HI STORY.

2. If you wish to shield this information from public view at the bid
opening, the informati on may be placed in an envel ope with the foll ow ng
| egend:

PRE- AWARD SURVEY | NFORMVATI ON
SOLI CI TATI ON NG.
<YOUR FI RM S NAME>
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SECTION 00600 Representations & Certifications

CLAUSES INCORPORATED BY REFERENCE:

52.203-11 Certification And Disclosure Regarding Payments To Influence APR 1991
Certain Federal Transactions

252.209-7001 Disclosure of Ownership or Control by the Government of a MAR 1998
Terrorist Country

CLAUSESINCORPORATED BY FULL TEXT

52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985)
(a) The offeror certifiesthat --

(1) The pricesin this offer have been arrived at independently, without, for the purpose of restricting competition,
any consultation, communication, or agreement with any other offeror or competitor relating to (i) those prices, (ii)
the intention to submit an offer, or (iii) the methods of factors used to cal cul ate the prices offered:

(2) The pricesin this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to
any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the
case of anegotiated solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit
an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory --

(1) Isthe person in the offeror's organi zation responsible for determining the prices offered in this bid or proposal,
and that the signatory has not participated and will not participate in any action contradictory to subparagraphs (a)(1)
through (a)(3) above; or

(2) (i) Has been authorized, in writing, to act as an agent for the following principalsin certifying that those
principals have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3)
above (insert full name of person(s) inthe
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of hisor her
position in the offeror's organization);

(ii) Asan authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and

(iii) Asan agent, has not personally participated, and will not participate, in any action contrary to subparagraphs
(a)(1) through (a)(3) above.

(c) If the offeror deletes or modifies subparagraph (a)(2) above, the offeror must furnish with its offer a signed
statement setting forth in detail the circumstances of the disclosure.

(End of clause)

52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)
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(a) Definitions.

Common parent, as used in this provision, means that corporate entity that owns or controls an affiliated group of
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member.

Taxpayer |dentification Number (TIN), as used in this provision, means the number required by the Internal
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a
Socia Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A,
and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment
reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror
to furnish the information may result in a 31 percent reduction of payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to
verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

___TIN.

__ TIN hasbeen applied for.

____ TINisnot required because:

____ Offerorisanonresident alien, foreign corporation, or foreign partnership that does not have income effectively
connected with the conduct of atrade or businessin the United States and does not have an office or place of
business or afiscal paying agent in the United States;

____ Offeror isan agency or instrumentality of aforeign government;

____ Offeror isan agency or instrumentality of the Federal Government.

(e) Type of organization.

____Soleproprietorship;

____Partnership;

____ Corporate entity (not tax-exempt);

____ Corporate entity (tax-exempt);

___ Government entity (Federal, State, or local);

___ Foreign government;

____International organization per 26 CFR 1.6049-4;

____ Other
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(f) Common parent.
____ Offeror isnot owned or controlled by acommon parent as defined in paragraph (a) of this provision.
____Nameand TIN of common parent:

Name-

TIN

(End of provision)

52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND
OTHER RESPONSIBILITY MATTERS (APR 2001)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--
(i) The Offeror and/or any of its Principals--

(A) Are( ) arenot ( ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award
of contracts by any Federal agency;

(B) Have () havenot ( ), within athree-year period preceding this offer, been convicted of or had a civil judgment
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, tax evasion, or receiving stolen property; and

(C) Are( ) arenot ( ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity
with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(D) of this provision.

(ii) The Offeror has( ) hasnot ( ), within athree-year period preceding this offer, had one or more contracts
terminated for default by any Federal agency.

(D) Have ( ) have not ( ), within athree-year period preceding this offer, been convicted of or had a civil judgment
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, tax evasion, or receiving stolen property; and

(E) Are( ) arenot ( ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity
with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision.

(2) "Principals,” for the purposes of this certification, means officers; directors; owners; partners; and, persons
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant
manager; head of asubsidiary, division, or business segment, and similar positions).

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE
UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION
MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED
STATES CODE.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of
changed circumstances.
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(c) A certification that any of the itemsin paragraph (&) of this provision exists will not necessarily result in
withholding of an award under this solicitation. However, the certification will be considered in connection with a
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of recordsin order to
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of
an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of
business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was
placed when making award. If it islater determined that the Offeror knowingly rendered an erroneous certification,
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract
resulting from this solicitation for default.

(End of provision)

52.219-1 SMALL BUSINESS PROGRAM REPRESENTATIONS (MAY 2001) ALTERNATE | (OCT 2000) &
ALTERNATE Il (OCT 2000)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is23499 (insert
NAICS code).

(2) The small business size standard is$27,500,000 (insert size standard).

(3) The small business size standard for a concern which submits an offer in its own name, other than on a
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500
employees.

(b) Representations. (1) The offeror represents as part of its offer that it ( ) is, ( ) isnot asmall business concern.

(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)
The offeror represents, for general statistical purposes, that it ( ) is, ( ) isnot asmall disadvantaged business
concern as defined in 13 CFR 124.1002.

(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)
The offeror represents as part of its offer that it ( ) is, ( ) is not awomen-owned small business concern.

(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)
The offeror represents as part of its offer that it ( ) is, ( ) isnot aveteran-owned small business concern.

(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of
this provision.) The offeror represents as part of itsoffer that it ( ) is, ( ) isnot a service-disabled veteran-owned
small business concern.

(6) (Complete only if offeror represented itself as small business concern in paragraph (b)(1) of this provision). The
offeror represents, as part of its offer, that--

@)1t ()is, () isnotaHUBZone small business concern listed, on the date of this representation, on the List of
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was
certified by the Small Business Administration in accordance with 13 CFR Part 126; and
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(i) 1t ( ) is, () isnot ajoint venture that complies with the requirements of 13 CFR Part 126, and the representation
in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concernsthat are
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business
concern or concerns that are participating in the joint venture: .) Each HUBZone small business
concern participating in the joint venture shall submit a separate signed copy of the HUBZone representation.

(7) (Completeif offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The offeror shall
check the category in which its ownership falls:

() Black American.

() Hispanic American.

() Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).

() Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei,
Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory of the
Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of Micronesia, the
Commonwealth of the Northern Mariana | slands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu,

or Nauru).

() Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri Lanka,
Bhutan, the Maldives Islands, or Nepal).

(c) Definitions. Asused in this provision--

Service-disabled veteran-owned small business concern--

(1) Means a small business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled

veterans; and

(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans
or, in the case of aveteran with permanent and severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with adisability that is service-
connected, as defined in 38 U.S.C. 101(16).

Small business concern means a concern, including its affiliates, that isindependently owned and operated, not
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business
under the criteriain 13 CFR Part 121 and the size standard in paragraph (a) of this provision.

Veteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more
veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

Women-owned small business concern means a small business concern --
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(1) That isat least 51 percent owned by one or more women; in the case of any publicly owned business, at |east 51
percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.

(d) Notice.

(1) If thissolicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end itemsto be
furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents afirm's status as a small, HUBZone small, small
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall--

(i) Be punished by imposition of fine, imprisonment, or both;

(ii) Be subject to administrative remedies, including suspension and debarment; and

(iii) Beineligible for participation in programs conducted under the authority of the Act.

(End of provision)

52.219-2 EQUAL LOW BIDS. (OCT 1995)

(a) Thisprovision appliesto small business concernsonly.

(b) The bidder's status as alabor surplus area (L SA) concern may affect entitlement to award in case of tie bids. If
the bidder wishes to be considered for this priority, the bidder must identify, in the following space, the LSA in

which the costs to be incurred on account of manufacturing or production (by the bidder or the first-tier
subcontractors) amount to more than 50 percent of the contract price.

(c) Failureto identify the labor surplus area as specified in paragraph (b) of this provision will preclude the bidder
from receiving priority consideration. If the bidder is awarded a contract as aresult of receiving priority
consideration under this provision and would not have otherwise received award, the bidder shall perform the
contract or cause the contract to be performed in accordance with the obligations of an L SA concern.

52.222-22  PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)
The offeror represents that --

(@[ ]thas, [ ] hasnot participated in aprevious contract or subcontract subject to the Equal Opportunity clause of
this solicitation;

(b)[ 11thas, [ ] hasnot, filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will
be obtained before subcontract awards.
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52.223-13  CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)

(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive
Order 12969, August 8, 1995.

(b) By signing this offer, the offeror certifies that--

(1) Asthe owner or operator of facilities that will be used in the performance of this contract that are subject to the
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-
Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of
PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R
filing and reporting requirements because each such facility is exempt for at least one of the following reasons:
(Check each block that is applicable.)

[1 (i) Thefacility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c) of
EPCRA, 42 U.S.C. 11023(c);

[ 1 (ii) Thefacility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42
U.S.C. 11023(b)(1)(A);

[ 1 (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate
certification form has been filed with EPA);

[1 (iv) Thefacility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or

[ 1 (v) Thefacility isnot located within any State of the United States, the District of Columbia, the Commonwealth
of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any
other territory or possession over which the United States has jurisdiction.

252.247-7022 REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992)

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether
transportation of supplies by seais anticipated under the resultant contract. The term suppliesis defined in the
Transportation of Supplies by Sea clause of this solicitation.

(b) Representation. The Offeror represents that it:

(1) Does anticipate that supplies will be transported by seain the performance of any contract or subcontract
resulting from this solicitation.

(2) Does not anticipate that supplieswill be transported by seain the performance of any contract or
subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the
Offeror representsthat it will not use ocean transportation, the resulting contract will also include the Defense FAR
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea.
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E4LC CONSTR 01 CORPORATE CERTIFICATE
Note: Contractor, if a corporation, should cause the following certificate to be executed under its corporate seal,
provided that the same officer shall not execute both the contract and the certificate.
CERTIFICATE

[ , certify that | am of the

corporation named as Contractor herein, that , was then the

of said corporation; that said contract was duly signed for and in behalf of said

corporation of authority of its governing body, and is within the scope of its corporate powers.

(Name of Corporation)

(Signature)

(Corporate Seal)
E4ALC CONSTR 18 COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE REPORTING

(a) The Offeror is requested to enter its CAGE code in the space provided below. The CAGE code entered must be
for that name and address.

(b) If the Offeror does not have a CAGE code, it may ask the Contracting
Officer to request one in accordance with the provisions of DFARS 52.204-7001 in the section of this solicitation
entitled "Instructions to Bidders."

(c) Do not delay submission of the offer pending receipt of a CAGE code.
CAGE Code:

() UNKNOWN

E4LC CONSTR 26 SMALL BUSINESS STANDARD FOR DREDGING

(@) FAR 52.219-1, SMALL BUSINESS PROGRAM REPRESENTATION, provides
the SIC Code and small business size standard for dredging.

(b) Additionally, to be considered small, afirm must perform
at least 40% of the yardage with its own dredging equipment or
equipment owned by another small dredging firm.
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SECTION 00700 Contract Clauses

CLAUSES INCORPORATED BY REFERENCE:

52.202-1 Alt|
52.203-3
52.203-5
52.203-7
52.203-8

52.203-10
52.203-12
52.204-4
52.209-6

52.211-13
52.211-18
52.214-26
52.214-27

52.214-28

52.214-29
52.219-6
52.219-8
52.219-14
52.222-3
52.222-4

52.222-6

52.222-7

52.222-8

52.222-9

52.222-10
52.222-11
52.222-12
52.222-13
52.222-14
52.222-15
52.222-21
52.222-26
52.222-27
52.222-35

52.222-36
52.222-37

52.223-5
52.223-6
52.223-14
52.225-13
52.226-1

Definitions (May 2001) --Alternate |

Gratuities

Covenant Against Contingent Fees

Anti-Kickback Procedures

Cancellation, Rescission, and Recovery of Fundsfor Illegal or
Improper Activity

Price Or Fee Adjustment For Illegal Or Improper Activity
Limitation On Payments To Influence Certain Federal Transactions
Printed or Copied Double-Sided on Recycled Paper

Protecting the Government's Interest When Subcontracting With
Contractors Debarred, Suspended, or Proposed for Debarment
Time Extensions

Variation in Estimated Quantity

Audit and Records--Sealed Bidding

Price Reduction for Defective Cost or Pricing Data - Modifications
- Sealed Bidding

Subcontracting Cost Or Pricing Data--M odifications--Sealed
Bidding

Order Of Precedence--Sealed Bidding

Notice Of Total Small Business Set-Aside

Utilization of Small Business Concerns

Limitations On Subcontracting

Convict Labor

Contract Work Hours and Safety Standards Act - Overtime
Compensation

Davis Bacon Act

Withholding of Funds

Payrolls and Basic Records

Apprentices and Trainees

Compliance with Copeland Act Requirements

Subcontracts (Labor Standards)

Contract Termination-Debarment

Compliance with Davis-Bacon and Related Act Regulations.
Disputes Concerning Labor Standards

Certification of Eligibility

Prohibition Of Segregated Facilities

Equal Opportunity

Affirmative Action Compliance Requirements for Construction
Affirmative Action For Disabled Veterans And Veterans of the
Vietnam Era

Affirmative Action For Workers With Disabilities

Employment Reports On Disabled Veterans And Veterans Of The
Vietnam Era

Pollution Prevention and Right-to-Know Information

Drug Free Workplace

Toxic Chemical Release Reporting

Restrictions on Certain Foreign Purchases

Utilization Of Indian Organizations And Indian-Owned Economic

MAY 2001
APR 1984
APR 1984
JUL 1995
JAN 1997

JAN 1997
JUN 1997
AUG 2000
JUL 1995

SEP 2000
APR 1984
OCT 1997
OCT 1997

OCT 1997

JAN 1986
JUL 1996
OCT 2000
DEC 1996
AUG 1996
SEP 2000

FEB 1995
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1999
FEB 1999
FEB 1999
APR 1998

JUN 1998
JAN 1999

APR 1998
MAY 2001
OCT 2000
JUL 2000
JUN 2000
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52.227-1
52.227-2

52.227-4
52.228-5
52.228-12
52.228-14
52.228-15
52.229-3
52.229-5
52.232-5
52.232-17
52.232-23 Alt |
52.232-27
52.232-33

52.233-1
52.233-3
52.236-2
52.236-3
52.236-5
52.236-6
52.236-7
52.236-8
52.236-9

52.236-10
52.236-11
52.236-12
52.236-13
52.236-14
52.236-15
52.236-17
52.236-21
52.236-26
52.242-13
52.242-14
52.243-4
52.244-6
52.246-12
52.246-21
52.247-34
52.248-3
52.249-2
52.249-2 Alt |

52.249-10
52.253-1
252.201-7000
252.203-7001

252.204-7003
252.204-7004
252.205-7000

Enterprises
Authorization and Consent JUL 1995
Notice And Assistance Regarding Patent And Copyright AUG 1996
Infringement
Patent Indemnity-Construction Contracts APR 1984
Insurance - Work On A Government Installation JAN 1997
Prospective Subcontractor Requests for Bonds OCT 1995
Irrevocable Letter of Credit DEC 1999
Performance and Payment Bonds--Construction JUL 2000
Federal, State And Local Taxes JAN 1991
Taxes--Contracts Performed In U S Possessions Or Puerto Rico APR 1984
Payments under Fixed-Price Construction Contracts MAY 1997
Interest JUN 1996
Assignment of Claims (Jan 1986) - Alternate | APR 1984
Prompt Payment for Construction Contracts MAY 2001
Payment by Electronic Funds Transfer--Central Contractor MAY 1999
Registration
Disputes DEC 1998
Protest After Award AUG 1996
Differing Site Conditions APR 1984
Site Investigation and Conditions Affecting the Work APR 1984
Material and Workmanship APR 1984
Superintendence by the Contractor APR 1984
Permits and Responsibilities NOV 1991
Other Contracts APR 1984

Protection of Existing Vegetation, Structures, Equipment, Utilities, APR 1984
and Improvements

Operations and Storage Areas APR 1984
Use and Possession Prior to Completion APR 1984
Cleaning Up APR 1984
Accident Prevention NOV 1991
Availability and Use of Utility Services APR 1984
Schedules for Construction Contracts APR 1984
Layout of Work APR 1984
Specifications and Drawings for Construction FEB 1997
Preconstruction Conference FEB 1995
Bankruptcy JUL 1995
Suspension of Work APR 1984
Changes AUG 1987
Subcontracts for Commercial Items and Commercial Components MAY 2001
Inspection of Construction AUG 1996
Warranty of Construction MAR 1994
F.O.B. Destination NOV 1991
Value Engineering-Construction FEB 2000

Termination For Convenience Of The Government (Fixed-Price)  SEP 1996
Termination for Convenience of the Government (Fixed-Price) (Sep SEP 1996
1996) - Alternate |

Default (Fixed-Price Construction) APR 1984
Computer Generated Forms JAN 1991

Contracting Officer's Representative DEC 1991
Prohibition On Persons Convicted of Fraud or Other Defense- MAR 1999
Contract-Related Felonies

Control Of Government Personnel Work Product APR 1992
Required Central Contractor Registration MAR 2000

Provisions Of Information To Cooperative Agreement Holders DEC 1991
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252.209-7000 Acquisition From Subcontractors Subject To On-Site Inspection ~ NOV 1995
Under The Intermediate Range Nuclear Forces (INF) Treaty

252.209-7003 Compliance With Veterans' Employment Reporting Requirements MAR 1998

252.209-7004  Subcontracting With Firms That Are Owned or Controlled By The MAR 1998
Government of a Terrorist Country

252.223-7006 Prohibition On Storage And Disposal Of Toxic And Hazardous APR 1993

Materias
252.225-7012 Preference For Certain Domestic Commodities AUG 2000
252.225-7031 Secondary Arab Boycott Of Israel JUN 1992
252.236-7000 Moadification Proposals-Price Breakdown DEC 1991
252.243-7001 Pricing Of Contract Modifications DEC 1991
252.243-7002 Reguests for Equitable Adjustment MAR 1998

252.244-7000 Subcontracts for Commercial Items and Commercial Components MAR 2000
(DoD Contracts)

252.246-7000 Material Inspection And Receiving Report DEC 1991
252.247-7023  Transportation of Supplies by Sea MAR 2000
252.247-7024  Notification Of Transportation Of Supplies By Sea MAR 2000
252.248-7000 Preparation Of Vaue Engineering Change Proposal MAY 1994

CLAUSESINCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 30 calendar days after the date the
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready
for use not later than .90 calendar days after the Notice to Proceed. The time stated for completion shall
include final cleanup of the premises.

Note: Should the total quantity of material to be paid for and actually removed under this contract exceed the
quantity from the Bidding Schedul e, additional time will be allowed ate the rate of one day for each 2,000 cubic
yardsin excess of the estimated quantity.

(End of clause)

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $340.00 for each calendar day of delay until thework is
completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination
clause.

(End of clause)

52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate
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workforce in each trade on all construction work in the covered area, are as follows:

Goals for minority Goals for female
participation for each trade participation for each trade

24.6% 6.9%

These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor
performs construction work in ageographical arealocated outside of the covered area, the Contractor shall apply the
goals established for the geographical area where the work is actually performed. Goals are published periodically in
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract
Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall
be based on (1) itsimplementation of the Equal Opportunity clause, (2) specific affirmative action obligations
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,” and (3) its efforts
to meet the goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with
the goals will be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the --

(1) Name, address, and telephone number of the subcontractor;

(2) Employer'sidentification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and compl etion dates of the subcontract; and

(5) Geographical areain which the subcontract is to be performed.

(e) Asused in this Notice, and in any contract resulting from this solicitation, the "covered area" isVirginia Beach,
VA

52.225-9 BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM—CONSTRUCTION
MATERIALS (FEB 2000)

(a) Definitions. Asused in this clause--

Component means any article, material, or supply incorporated directly into construction materials.

Construction material means an article, material, or supply brought to the construction site by the Contractor or a
subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency

lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or
work and that are produced as compl ete systems, are evaluated as a single and distinct construction material
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regardless of when or how the individual parts or components of those systems are delivered to the construction site.
Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the end product (whether or not such costs are paid to adomestic firm), and any applicable duty
(whether or not aduty-free entry certificate isissued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the

manufacture of the end product.

Domestic construction material means--
(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.

Foreign construction material means a construction material other than a domestic construction material.

United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the
Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include |eased bases.

(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) and the Balance of
Payments Program by providing a preference for domestic construction material. The Contractor shall use only
domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this
clause.

(2) Thisrequirement does not apply to the construction material or components listed by the Government as follows:
NONE

(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause
if the Government determines that

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material
exceeds the cost of foreign material by more than 6 percent. For determination of unreasonable cost under the
Balance of Payments Program, the Contracting Officer will use afactor of 50 percent;

(ii) The application of the restriction of the Buy American Act or Balance of Payments Program to a particular
construction material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United Statesin sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act or Balance of Payments Program. (1)(i)
Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall
include adequate information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;
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(B) Unit of measure;
(C) Quantity;
(D) Price;
(E) Time of delivery or availability;
(F) Location of the construction project;
(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph
(b)(3) of thisclause.

(ii) A request based on unreasonable cost shall include areasonable survey of the market and a completed price
comparison tablein the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable
duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor
could not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a
determination.

(2) If the Government determines after contract award that an exception to the Buy American Act or Balance of
Payments Program applies and the Contracting Officer and the Contractor negotiate adequate consideration, the
Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the
basis for the exception is the unreasonabl e price of adomestic construction material, adequate consideration is not
less than the differential established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act or Balance of Payments Program
applies, use of foreign construction material is noncompliant with the Buy American Act or Balance of Payments
Program.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonabl e cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of
suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction material description Unit of measure Quantity Price (dollars) \1\

Item 1
Foreign construction Material.... .....cccoccvcveiiie ceveeriesiee e reeree e se e
Domestic conNstruction Material... .....ccccocvriieiiins civerrieerrerr e ceere e eee e
Item 2
Foreign construction Material.... .......cccccviriiiies crerinieeere s e
Domestic coNStruction Material... .....ccccociiiieiiins ceeieiiere e e

Include all delivery coststo the construction site and any applicable duty (whether or not a duty-free entry
certificateisissued).

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral,
attach summary.
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Include other applicable supporting information.

(End of clause)

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect asif they weregivenin
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

http://www.arnet.gov/far/

252.236-7001 CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)

(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications,
except publicationsincorporated into the technical provisions by reference, in electronic or paper media as chosen
by the Contracting Officer.

(b) The Contractor shall--

(1) Check al drawings furnished immediately upon receipt;

(2) Compare al drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies,

(4) Beresponsible for any errors that might have been avoided by complying with this paragraph (b); and

(5) Reproduce and print contract drawings and specifications as needed.

(c) In general--

(1) Large-scale drawings shall govern small-scale drawings; and

(2) The Contractor shall follow figures marked on drawings in preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall

perform such details asif fully and correctly set forth and described in the drawings and specifications.

(e) Thework shall conform to the specifications and the contract drawings identified on the following index of
drawings.

Title File Drawing No.
Maintenance Dredging specifications per Table of Contents (undated)
Drawings Maintenance Dredging No. H-23-14-124 8 sheets
(End of clause)

E4ALC CONSTR 27 REQUIREMENT FOR "PAYMENT AND PERFORMANCE BONDS' OR
"PAYMENT BONDS ONLY"

If the resulting contract is awarded for an amount in excess of $100,000,
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the contractor shall be required to provide both payment and performance
bondsin accordance with FAR 52.228-15, "Performance and Payment Bonds--
Construction." FAR 52.228-15 applies only to those contracts awarded for

an amount in excess of $100,000.

If the resulting contract is awarded for an amount in excess of $25,000 but
no more than $100,000, the contractor shall not be required to provide a
performance bond. The required payment bond shall be provided in
accordance with FAR 52.228-13, "Alternative Payment Protections." FAR
52.228-13 applies only to those contracts awarded for an amount in excess
of $25,000 by no more than $100,000.

Neither payment nor performance bonds are required for contracts awarded
for an amount less than $25,000.
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. 31+a
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. 31+a
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. 36+a
. 36+a
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Launchman 10. 95 3.31+a
Scowman 10. 40 3.31+a
Handyman 10. 26 3.31l+a
TUGS TENDI NG CLAMSHELL

DREDCES:

Tug Master 15. 29 3.41+a
Tug Mate 13. 44 3.41+a
Engi neer 14. 68 3.41+a
Assi st ant Engi neer 13. 27 3.41+a
Deckhand 10.12 3.31l+a
Cook 10. 40 3.31l+a
STEWARD DEPARTMENT ON

CLAMSHELL DREDCES:

Cook 10.01 3.31+a
Mess Cook 9.42 3.31+a
Messman & Janitor 9. 28 3.31l+a
FOOTNOTE:

a. PAID HOLI DAYS: New Year's Day, Menorial Day, |ndependence
Day, Good Friday, Labor Day, Thanksgiving Day, Christnmas
Day. Plus Vacation contribution of 7% of straight tinme pay
for all hours worked.

SUVA2041A 11/01/1994

Rat es Fringes
HYDRAULI C DREDGES UNDER 20":
Lever man 14. 53 2.96+a
Engi neer 14. 18 2.96+a
Derrick Operator 13. 20 2.96+a
El ectrician 13. 45 2.96+a
Car penter 13. 14 2.96+a
Mat e 12. 39 2.96+a
Wel der 12.78 2.96+a
Spi || Barge Operator 12. 97 2.96+a
Spi der Barge Operator 12. 97 2.96+a
Tug Master 12. 29 2.96+a
Tug Mate 11.76 2.96+a
St ewar d 10. 42 2.96+a
Oler 10. 12 2.96+a
Deckhand 9.50 2.96+a
Tug Deckhand 9.50 2.96+a
Shor eman 9. 32 2.96+a
Second Cook 9.50 2.96+a
Messman 9.32 2.96+a
Rodman 9.50 2.96+a
Handyman 9.50 2.96+a
Ni ght Cook 9.50 2.96+a
Jani tor/ Porter 9.50 2.96+a
DI PPER DREDGES:
Oper at or 14. 59 2.96+a
Engi neer 14. 04 2.96+a



Vel der
Mat e
Oler
Deckhand
Launchman
Scowman
Rodman
Handyman

TUGS:

(Tendi ng Di pper Dredges)
Tug Master

Engi neer

Tug Mate

Assi st ant Engi neer
Deckhand

Cook

STEWARD DEPARTMENT:

(On Di pper Dredges)
Cook

Mess Cook

Messman and Janitor

DRI LL BOATS:
Engi neer
Bl ast er
Driller

12.
12.
10.
. 50
10.
.63
. 50
. 50

13.
12.
11.
11.
.37
.63

o 00 ©

14.
13.
13.

78
39
12

12

16
96
87
75

.27
.74
.61

18
69
69

FOOTNOTES APPLI CABLE TO ALL ABOVE CRAFTS:

a. PAI D HOLI DAYS AND VACATI ON
New Year's Day, Menoria

Good Friday, Labor Day,

I ndependence Day,
Thanksgi vi ng Day,
Day; plus vacation contribution of 7% of straight tinme
pay for all hours worked.
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NDNN

NN N

. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a

. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a

. 96+a
. 96+a
. 96+a

. 96+a
. 96+a
. 96+a

and Chri st mas
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Unlisted classifications needed for work not

i ncluded within

the scope of the classifications |isted may be added after
award only as provided in the | abor standards contract clauses

(29 CFR 5.5(a)(1)(V)).

rates

In the listing above, the
| isted under that identifier
bar gai ned wage and fringe benefit
i ndi cat e uni ons whose rates have been determ ned to be

prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initia

be:

desi gnati on neans that
refl ect

rates. O her

decision in the matter?

* an existing published wage determ nation

col l ectively
desi gnati ons

This can
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* a survey underlying a wage determ nation

* a Wage and Hour Division letter setting forth a
position on a wage determ nation natter

* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regi onal Office for the area in which the survey was conducted
because those Regional O fices have responsibility for the
Davi s- Bacon survey program |If the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

Wth regard to any other natter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Wite to:

Branch of Construction Wage Deterni nati ons
Wage and Hour Division

U. S. Departnent of Labor

200 Constitution Avenue, N. W

Washi ngton, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration fromthe Wage and Hour Adm ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Admi ni strator
U.S. Departnent of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

The request should be acconpanied by a full statenment of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Admi nistrator is not favorable, an
interested party nay appeal directly to the Adm nistrative Review
Board (formerly the Wage Appeals Board). Wite to:

Adm ni strative Revi ew Board

U S. Departnent of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

4.) Al decisions by the Adm nistrative Review Board are final.
END OF GENERAL DECI SI ON

52.232-5001 CONTINUING CONTRACTS (MAR 1995)--EFARS

(a) Thisisacontinuing contract, as authorized by Section 10 of the
River and Harbor Act of September 22, 1922 (33 U.S. Code 621). The payment of some portion of the contract
price is dependent upon reservations of funds from future appropriations, and from future contribution to the project
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having one or more non-federal project sponsors. The responsibilities of the Government are limited by this clause
notwithstanding any contrary provision of the "Payments to Contractor” clause or any other clause of this contract.

(b) The sum of _$20,000.00 has been reserved for this contract and is available for paymentsto the
contractor during the current fiscal year. It is expected that Congress will make appropriations for future fiscal years
from which additional funds together with funds provided by one or more non-federal project sponsorswill be
reserved for this contract.

(c) Failure to make payments in excess of the amount currently reserved, or that may be reserved from timeto
time, shall not entitle the contractor to a price adjustment under the terms of this contract except as specifically
provided in paragraphs (f) and (i) below. No such failure shall constitute a breach of this contract, except that this
provision shall not bar a breach-of-contract action if an amount finally determined to be due as atermination
allowance remains unpaid for one year due solely to afailure to reserve sufficient additional funds therefore.

(d) The Government may at any time reserve additional funds for payments under the contract if there are funds
available for such purpose. The contracting officer will promptly notify the contractor of any additional funds
reserved for the contract by issuing an administrative modification
to the contract.

(e) If earnings will be such that funds reserved for the contract will be exhausted before the end of any fiscal year,
the contractor shall give written notice to the contracting officer of the estimated date of exhaustion and the amount
of additional fundswhich will be needed to meet payments due or to become due under the contract during that
fiscal year. This notice shall be given not less than 45 nor more than 60 days prior to the estimated date of
exhaustion.

(f) No payments will be made after exhaustion of funds except to the
extent that additional funds are reserved for the contract. The contractor shall be entitled to simple interest on any
payment that the contracting officer determines was actually earned under the terms of the contract and would have
been made except for exhaustion of funds. Interest shall be computed from the time such payment would otherwise
have been made until actually or constructively made, and shall be at the rate established by the Secretary of the
Treasury pursuant to Public Law 92-41, 85 STAT 97, asin effect on the first day of the delay in such payment.

(9) Any suspension, delay, or interruption of work arising from
exhaustion or anticipated exhaustion of funds shall not constitute a breach of this contract and shall not entitle the
contractor to any price adjustment under the " Suspension of Work" clause or in any other manner under this
contract.

(h) An equitable adjustment in performance time shall be made for any
increase in the time required for performance of any part of the work
arising from exhaustion of funds or the reasonabl e anticipation of
exhaustion of funds.

(i) If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an exhaustion of funds,
the Government has failed to reserve sufficient additional funds to cover payments otherwise due, the contractor, by
written notice delivered to the contracting officer at any time before such additional funds are reserved, may elect to
treat hisright to proceed with the work as having been terminated. Such atermination shall be considered a
termination for the convenience of the Government.

(j) If at any time it becomes apparent that the funds reserved for any fiscal year are in excess of the funds required
to meet all payments due or to become due the contractor because of work performed and to be performed under the
contract during the fiscal year, the Government reserves the right, after notice to the contractor, to reduce said
reservation by the amount of such excess.

(End of clause)

E4LC CONSTR 11 DEPARTMENT OF LABOR WAGE DECISION (CONSTRUCTION)

Any contract awarded as aresult of this solicitation will be
subject to the U.S. Department of Labor Wage Decision(s) provided
in Section 00800, identified as__ VA010026

E4LC CONSTR 12 REQUIRED INSURANCE
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The contractor shall procure and maintain during the entire period of
performance under this contract, the following minimum insurance;

TYPE AMOUNT

Workers Compensation Asrequired by State law
Employer's Liability $100,000 per person
General Liability $500,000 per occurrence

Motor Vehicle Liability
(for each motor vehicle):

Bodily injury or death $200,000 per person
$500,000 per occurrence
Property damage $20,000 per occurrence

Prior to commencement of work hereunder, the contractor shall furnish to
the Contracting Officer a certificate or written statement of the above
required insurance. The policies evidencing required insurance shall
contain an endorsement to the effect that cancellation or any material
changein the policies adversely affecting the interests of the Government
in such insurance shall not be effective for such period as may be
prescribed by the laws of the State in which this contract isto be
performed and in no event less than 30 days after written notice thereof to
the Contracting Officer.

E4LC CONSTR 13 PERFORMANCE OF WORK BY CONTRACTOR

Offeror's attention is directed to FAR 52.236-1, "Performance of Work by

Contractor." Contractor is required to furnish a description of the work which will be performed by his own
organization, (e.g., earthwork, paving, etc.), the percentage of the total work this represents, and the

estimated cost thereof. Such description of work to be performed by the contractor's own organization shall be
provided to the Contracting Officer within 10 days of contract award.

E4LC CONSTR 14 PERFORMANCE EVALUATION OF CONTRACTOR

Asaminimum, the Contractor's performance will be evaluated upon
final acceptance of the work. However, interim eval uations may

be prepared at any time during contract performance when
determined to be in the best interest of the Government.

The format for the evaluation will be DD Form 2626, and the
Contractor will be rated either "Outstanding," " Satisfactory," or
"Unsatisfactory" in the areas of Contractor Quality Control,

Timely Performance, Effectiveness of Management, Compliance with
Labor Standards, and Compliance with Safety Standards. The
Contractor will be advised on any unsatisfactory rating, either
inanindividual element or in the overall rating, prior to

completing the evaluation; all contractor comments will be made a
part of the official record. In compliance with DOD FAR
Supplement 236.201, Performance Evaluation Reports will be
available to all DOD Contracting Officesfor their future usein
determining contractor responsibility.

E4LC CONSTR 16 ACCIDENT PREVENTION PLAN
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In accordance with the clause entitled " Accident Prevention,” the
contractor will not be allowed to commence work on the job site until an
acceptabl e accident prevention plan has been submitted. The contractor
will receive official notification of the acceptance of his accident

prevention plan.
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SECTI ON 01005
SPECI AL WORK REQUI REMENTS AND RESTRI CTI ONS
3/ 01
PART 1 GENERAL
1.1 Special Work Requirenments

The Contractor shall performthe scheduled work with a
hydraul i c dredge and pipeline and place the dredged materi al
in the Governnent-furni shed beach and upl and pl acenent areas
as indicated. The contract dredging consists of portions of

t he Entrance Channel and Turning Basin to be dredged to a
required depth of 11 feet, the Channel to Broad Bay to be
dredged to a depth of 10 feet, and the Long Creek Side Channel
to be dredged to a depth of 9 feet, each with 1-foot of

al | owabl e overdepth. Al dredging, transport and placenent of
dredged material under this contract shall be in conpliance
with all conditions set forth in the Virginia Departnent of
Environmental Quality Water Protection Permt that is included
as a part of this contract at the end of SECTI ON 01355

ENVI RONVENTAL PROTECTI ON. The contract plans and
specifications have been prepared to conply with these pernts
whi ch were established during the planning and devel opnent of
this project. The Contractor is advised that any deviations
fromthe construction nmethods and procedures indicated by the
pl ans and specifications that are not prior approved in
writing by the Contracting Oficer, and any non-conpliance
with or violation of the conditions stated in the permts,
shall be cause for the Contracting Oficer issuing a stop work
order. Any stop work orders issued for these causes will not
be subject to time extensions or cost recovery by the
Contractor. Any non-conpliance with or violation of the
conditions stated in the permts noted herein may result in
revocati on of the permts for the project and may result in
crimnal and civil penalties against the Contractor.

1.1.1 Order of Work

Each Channel dredging area shall constitute an acceptance
section for paynment purposes. The Contractor shall submt for
approval as a part of his Work Plan the tinmeliness in which
each respective Channel dredging area is to be conpleted. All
work in a respective Channel dredging area nmust be conpl et ed
and accepted before comencing work on the next respective
Channel dredging area. The contractor shall acconplish the
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dredging in the foll owi ng order:

(a) Entrance Channel

(b) Turning Basin

(c) Long Creek Side Channel
(d) Channel to Broad Bay.

1.1.2 Security and Public Safety of Wrk Areas

The dredgi ng and placenent areas are accessible to the general
public; however, the Government will not undertake to excl ude
the public or restrict public access to the site during the
work. The Contractor shall fully conply with the provisions
of OSHA safe working practices and the Safety and Acci dent
Prevention requirenments of these specifications. The
Contractor shall enploy the use of signs, barricades,
barriers, flagmen, and any ot her devices and neasures required
to assure public and worker safety at the dredging and

pl acement areas at all times. Unless directed otherw se, the
Contractor may performthe schedul ed work 24 hours a day, 7

days a week; however, the Contractor will not be allowed to
operate plant or equi pnment on the beach from 11: 00pmto
7:00am AlIl lighting associated with the project shall be

limted to the i medi ate area of active construction only.
Such lighting shall be shielded, |ow pressure sodi um vapor
lights directed to the maxi num extent practical towards the
ocean to mnimze illumnation of the beach and residenti al
area. Red filters shall be placed over vehicle headlights of
the Contractor’s plant and equi pment used on the beach.

Li ghti ng on of fshore equi pnment shall be simlarly mnim zed
t hrough reduction, shielding, |owering, and appropriate

pl acement of lights to avoid excessive illum nation of the
wat er .

1.1. 3 Noise Control and Abat enent

The Contractor shall enploy the use of properly installed and
mai nt ai ned nufflers, silencers, and manufacturer's recomended
sound suppressors on all plant, machi nery, and equi pnent used
on this work. The use of sound signals such as whistles,
horns, or bells shall not be used if two-way radio

conmmuni cation can acconplish the required function. The
Contractor shall not use sound signals, with the exception of
t hose signals required for vessel operations by the U S. Coast
Guard, during the tinme between sunset and sunri se.

1.1.4 Cooperation with other Contractors
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During the period of this contract, other contracts may be in
force for the construction of other features of work on or

adj acent to the site of work being acconplished under this
contract. The Contractor shall arrange his plant, and shall
schedul e and performthis work, so as to effectively cooperate
with all other contractors and Gover nnent agenci es.

1.1.5 Coordi nati on Bet ween Contractors

It shall be the responsibility of the Contractor on this
contract to be fully informed of the extent of the [imts of
work to be performed by other contractors. Should there be
any conflict between these linmts, the Contractor shal

i medi ately notify the Contracting Officer of the conflict,
and the Contracting O ficer's decision shall be final.

1.2 NOTI FI CATI ONS OF | NTENT TO DREDGE AND REPORTS OF DREDG NG

A notification giving the date and | ocation the Contractor
intends to start dredging shall be prepared and sent to the
agenci es as specified bel ow for each respective agency. Upon
conpl etion of dredging, the Contractor shall prepare a Report
of Dredging giving all data as indicated and sent to the
Virginia Departnment of Environmental Quality as specified.
VWhen the Contractor sends a Notification or Report to a
respective agency, a copy shall at the sane tinme be furnished
to the Contracting Officer. The Contractor shall include the
Virginia Water Protection (VW) Permt Number on all

Noti ficati ons and Reports.

1.2.1 Notification of Dredging to the Virginia Departnment of
Environmental Quality

The Contractor shall notify the Virginia Departnent of
Environmental Quality, attention Bert Parolari, 5636 Southern
Boul evard, Virginia Beach, Virginia 23462, in witing, at

| east 15 cal endar days prior to conmmencenent of dredging
operations under this contract.

1.2.2 Report of Dredging to the Departnment of Environnental
Quality

The Contractor shall notify the Virginia Departnent of
Environmental Quality, attention Bert Parolari, 5636 Southern
Boul evard, Virginia Beach, Virginia 23462, in witing, wthin
30 cal endar days of conpletion of dredging operations. The
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Contractor shall include in the Report the follow ng
information to the Virginia Departnent of Environnmenta

Quality:
(a) Date on which dredgi ng operations started.
(b) Date on which dredgi ng operations were conpl et ed.
(c) Amount of material dredged (in cubic yards).

1.3 PHYSI CAL DATA

1.3.1 Physical Conditions Information

The physical conditions indicated on the drawings and in the
specifications are the result of site investigations and
surveys. Information and data furnished or referred to bel ow
is furnished for the Contractor's information; however, it
shal |l be expressly understood that the Government will not be
responsi ble for any interpretation or conclusion drawn from
this information or data by the Contractor.

1.3.2 Weather Conditions Infornmation

Conpl et e weat her forecasts, records and reports may be
obtained fromthe National Wather Service in Wakefield,
Virginia, telephone (757) 899-4200, Menu sel ection service or
operator assisted as applicable. The Contractor shall satisfy
himself as to the hazards likely to arise fromthe weat her
conditions during the dredgi ng peri od.

1.3.3 Weat her/ Physical Conditions

The location of the work in the Entrance Channel is exposed and
wi nd and sea conditions may at tinmes cause suspension of work.
The Basin, Long Creek Side Channel, and the Channel to Broad Bay
are generally protected; however, strong northeast w nds may
cause suspension of work in the Basin area. The dredging areas
are tidal with a nean range of tide of approximately 2.8 feet in
the Entrance Channel, 1.8 foot in the Basin and Long Creek Side
Channel, and 1.0 foot in the Channel to Broad Bay.

1.3.4 Condition of Dredging Area

The plans for dredgi ng show the condition of the respective
dredgi ng areas at the dates shown. There are not any known
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cabl es, pipes, bridges, or tunnels that cross the areas to be
dredged. There are privately owned structures, bul kheads,

pi ers, docks, mooring piles, and other existing itens in
proximty to the areas to be dredged, and are in various
conditions ranging fromtotal deterioration to properly

mai nt ai ned. The Contractor shall exercise due care in al
dredgi ng and attendant plant operations to prevent damage to
all structures, bul kheads, piers, docks, nooring piles, and
any other existing items that remain in the work area during
dredgi ng operations.

1.3.5 (@Obstruction of Channel

The Governnent will not undertake to keep the area of channels
free fromvessels or other obstructions, except to the extent
of such regulations, if any, as may be prescribed by the
Secretary of the Arny, in accordance with the provisions of
Section 7 of the River and Harbor Act, approved 3 August 1917.
The Contractor will be required to conduct the work in such
manner as to obstruct navigation as little as possible, and in
case the Contractors' plant so obstructs the channel as to
make difficult or endanger the passage of vessels, said plant
shall be pronptly noved on the approach of any vessel to such
and extent as may be necessary to afford a practicable
passage. Upon the conpletion of the work, the Contractor

shall promptly remove his plant, including ranges, buoys,

pil es, and other marks placed by himunder this contract in
navi gabl e water or on shore.

1.3.6 Responsibility

The Contractor shall hold and save harm ess the United States,
its officers, and enployees fromall clains that may arise as
a result of the Contractor's negligence in connection with the
wor k performed under the contract, from nonconpliance by the
contractor with the provisions of the contract draw ngs and
specifications, or fromthe instruction of the Contracting

O ficer.

1.3.7 Channel Traffic

The traffic that may be encountered during dredgi ng operations
consists of pilot vessels, commercial fishing vessels, charter
fishing vessels, private yachts, and a | arge nunber of

pl easure boats and recreational craft. The contractor should
expect m nor delays in dredging operations due to the vessel
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traffic.
1.3.8 Oyster G ounds

Leased and public oyster grounds are present in the project
area and are depicted on the contract draw ngs. The | ocations
shown for the oyster grounds are based on informtion
furnished by the Virginia Marine Resources Commi ssion. 1In
order to avoid damage to oyster grounds the Contractor shall
exercise care in the dredging operations, pipeline placenent,
and the novenent and operation of all other attendant plant
and equi prment .

1.4 LAYOUT OF WORK AND SURVEYS
1.4.1 General

The Contractor shall be responsible for the |ayout of all work
and have all markings placed in the field marked by a |icensed
Pr of essi onal Engi neer or Surveyor currently licensed in the
Commonweal th of Virginia. The markings shall be placed in the
i medi ate work areas only and shall be renoved once a work
area has been accepted. The Governnent will establish the
tide staff gauge within vicinity of the respective dredging
areas. The in-place markings shall be verified by the

Gover nnment before dredgi ng and dredged material placenent
operations commence. The Contractor shall provide the
Contracting Oficer witten notice at |east 14 cal endar days
in advance of commencenent of dredgi ng and dredged nateri al

pl acenent operations to assure the conpletion of the initial
Governnment verification review. The Governnment shall verify
all remai ning markings as the dredgi ng and dredged nateri al

pl acenment operations are allowed to proceed. As applicabl e,
the Government will furnish within 14 cal endar days of receipt
of a witten request by the Contractor, the corner point

coordi nates for each contract dredgi ng area or acceptance
section, and the coordi nates and nmonunment descriptions for the
exi sting horizontal control within vicinity of the work areas.
Al'l requests shall be addressed to U. S. Arny Corps of

Engi neers, Norfolk District, Operations Branch, Survey
Section, CENAO EN-TS-ON, 803 Front Street, Norfolk, Virginia
23510- 1096. Poi nt of contact concerning this request is Chief,
Navi gation Support and Survey Section, tel ephone (757) 441-
7125, or FAX (757) 441-7664. The Contractor shall be
responsi ble for using this information to dredge within the
areas and prisnms as shown, and to deposit the dredged materi al

SECTI ON 01005 PAGE 6



at the locations indicated. The Contractor shall establish
and maintain at his own expense all markings of the dredging
and pl acenent areas and shall renove same upon conpl etion of
the work. The contract conpletion tinme will not be extended
due to failure of the Contractor to adequately establish and
mai ntain his markings of the work areas.

1.4.1.1 Electronic Survey and Positioning Systens

When the Contractor utilizes electronic survey and positioning
systens to perform dredgi ng and dredged material placenment
operations, all work acconplished with the use of the systens
shall be reviewed and certified as accurate by the
Contractor's Quality Control Manager. This signed
certification shall be submtted as a part of the Daily Report
of Operations in accordance with the requirenments of SECTI ON
01451 to assure that all work perfornmed with the use of the
equi pnent and systens neets contract requirenents.

1.4.2 Before Dredging Survey

The Contractor shall give the Contracting Oficer witten
notice at | east 14 cal endar days prior to arrival of the
dredge plant at the first work area or acceptance section, and
shall furnish witten notice at |east 14 work days in advance
of need for subsequent before dredging surveys. It is
understood that the surveys nmade in response to notice by the
Contractor will constitute the before dredging survey and that
any subsequent surveys occasioned through Contractor del ays
wi Il be charged against the Contractor at a rate of $3,000 per
day. The Contracting O ficer will not be responsible for any
del ays in the commencenent of work caused by inconplete
surveys if the Contractor fails to provide adequate advance
witten notice as specified.

1.4.3 Datum and Bench Marks

The pl ane of reference shall be nean |ower |ow water (M.LW as
establi shed by National Ocean Service (NOS), as used on the
drawing and in these specifications. The following |isted
benchmark is referenced on the drawi ng and shall be used by

t he Contractor for the locations specified:

(a) Entrance Channel from Station Number 123+00 through
Station Nunmber 164+00:
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BENCH MARK: C.E. "Dennis, 1981"
ELEVATION: 7.79 feet above M.LW ( NOS)

Located in the City of Virginia Beach, Virginia on the
south shore of the Chesapeake Bay, approximately 0.2 mle
east of the Lesner Bridge on U S. H ghway 60. The bench
mark is a standard Corps of Engineers brass di sk stanped
"Denni s, 1981", situated approxinmately 25 feet west of the
Har bor Gate Condom ni um and set in concrete flush with the
gr ound.

(b) Entrance Channel, Turning Basin, Long Creek Side
Channel, and the Channel to Broad Bay from Station Nunmber
87+00 through Station Nunber 122+00:

BENCH MARK: C. E. "LYNN, 1988"
ELEVATION: 7.78 feet above M.LW ( NOS)

Located in the City of Virginia Beach, Virginia
approximately 0.1 mle east of the Lesner Bridge on U.S.
Hi ghway 60, on the north shore of and near the west end of
Long Creek and 14.1 feet south-southwest of the southwest
corner of the Virginia Pilot Association Adm nistration
Bui I ding. The bench mark is a standard C. O E. brass disk

stanped "LYNN, 1988", set flush in the center of a concrete
bul khead.

(c) Channel to Broad Bay from Station Number 45+00 through
Station Nunmber 86+00:

BENCH MARK: C.E. "TOM 1988"
ELEVATI ON: 6.22 feet above M.LW (NOS).

Located in the City of Virginia Beach, Virginia at the west
end of Marina Road, at the Lynnhaven Waterway Marina on the
north side of Long Creek, approximately 1,500 feet west of
the Great Neck Road Bridges, 30.81 feet south-southwest
fromthe southwest corner of the Marina Building, 4.67 feet
west-northwest from the northwest corner of the nost
west ern concrete gas punp slab, and 4.12 feet from a steel
light pole. The bench mark is a standard C. O E. brass disk
stanped "TOM 1988", set flush with the concrete in the
area adj acent to the gas punps.

(d) Channel to Broad Bay from Station Nunmber 0+00 through
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Stati on Nunber 44+00

BENCHVARK: C. E. "DUCK, 1981"
ELEVATION: 4.71 feet above M.LW ( NOS)

Located in the City of Virginia Beach, Virginia. Fromthe
intersection of Broad Bay Road and Canal Road proceed
approximately 0.15 mle south along Canal Road. The
benchmark is situated between power pole nunber 857/ 1 and
power pole nunmber MF-70. The benchmark is a standard C O E.
brass di sk stanped "DUCK, 1981", set in concrete flush with
t he ground.

(e) Ocean Park Beach Pl acenent Site

BENCHMARK: USC&GS "F-416, 1963"
ELEVATI ON: 24.93 feet above M.LW ( NOS)

Located in the City of Virginia Beach, Virginia,
approximately 0.4 mle east along U S. H ghway 60 fromthe
Fire Department Building at Ocean Park on the north end of
the west concrete abutnment for the Lesner Bridge. The
benchmark is situated 19 feet north of the centerline of
t he hi ghway, 0.7 foot north of the north edge of the bridge
railing base, and set in concrete near level with the
hi ghway. The benchmark is a standard USC&GS brass d sk
stanped "F-416, 1963".

1.4.4 Use of Coast Guard Navigation Aid Structures

The Commander, Fifth Coast Guard District, has authorized the
Norfol k District, Corps of Engineers, and its Contractors to
use fixed Federal aids to navigation structures, established
and mai ntained by the U S. Coast Guard, for support of
tenporary dredging tide gauges when perform ng Federal
dredgi ng operations. If a Contractor chooses to use navigation
aid structures for this purpose, he shall abide by the

foll owi ng requirenents:

a. The Contractor shall advise the Conmander, Fifth Coast
Guard District, Aids to Navigation Branch, Federal Buil ding,
431 Crawford Street, Portsnouth, Virginia 23704, in witing,
of his intention to attach tide gauges to navigation aid and
structures, prior to commencing a dredging project. This
notice shall include the name of each aid to navigation to
whi ch tide gauges are to be attached, and the antici pated
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dates the gauges will be attached and renoved. A copy of this
notice shall be furnished at this time to the Contracting
O ficer.

b. The Contractor shall be required to renove any
tenmporary tide gauges i medi ately upon conpletion of dredging
operations and denpobilization of dredging plant. The
Contractor shall at his expense repair or replace any aids
t hat he has danmaged or destroyed as a result of the
Contractor's use of such aids.

c. This provision refers only to Federal aids to
navi gati on structures and does not authorize the Contractor to
utilize aids that are not established and nai ntai ned by the U.
S. Coast Guard. This provision also does not authorize the
Contractor to utilize Federal navigation aid structures for
any purposes other than the support of tenporary tide gauges.

1.5 ACCOMMVODATI ONS AND SUBSI STENCE ABOARD DREDGE FOR
CONSTRUCTI ON REPRESENTATI VES

1.5.1 Accommodati ons

(a) Work Space - The Contractor shall furnish regularly
to Governnent construction representatives on board the dredge
a suitable working and storage space, equi pped and mai nt ai ned
to the satisfaction of the Contracting O ficer or his
representative. As a mninmnumthe facilities shall include a
desk with chair for plan study, and a file drawer,
approxi mately 15" by 24", capable of being |ocked with a
padl ock. The wor ki ng space need not be a separate room but
shall be properly lighted, ventilated, and heat ed.

(b) Cellular Tel ephone and FAX Machine - The Contractor
shall provide a cellular phone and FAX machi ne aboard the
dredge which shall be made avail able for official use by the
Governnment | nspectors on a 24-hour a day basis to exclusively
conduct Governnment business and enmergency calls.

1.5.2 Subsistence

If the Contractor maintains on this work an establishnment for
t he subsistence of his own enpl oyees, he shall, when required,
furnish to inspectors enployed on the work, and to al
Governnment agents who may visit the work on official business,
meal s of a quality satisfactory to the Contracting O ficer
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The neals furnished will be paid for by the Governnment at a
rate of $5.00 for breakfast, $5.00 for lunch, and $14.00 for
supper.

1.5.3 Costs

The entire cost to the Contractor for furnishing, equipping,
and mai ntaining the foregoing accommodati ons shall be included

in the contract price. |If the Contractor fails to neet these
requi renents, the Contracting Officer will secure the
facilities referred to above, and their costs will be deducted

from paynments due to the Contractor.
1.6 | NSPECTI ON
1.6.1 General

The presence of the construction representative shall not
relieve the Contractor of responsibility for the proper
execution of the work in accordance with the specifications.
The Contractor will be required:

a. To furnish, on the request of the Contracting O ficer
or any construction representative, the use of such boats,
boat men, | aborers, and material formng a part of the ordinary
and usual equi pment and crew of the dredging plant as may be
reasonably necessary in inspecting and supervising the borrow
wor k ar eas.

b. To furnish, on the request of the Contracting O ficer
or any construction representative, suitable transportation
fromall points within the beach fill placenment area, to and
fromthe various pieces of plant and the staging areas, and
within the material placenent area as may be reasonably
necessary in inspecting and supervising the beach fill work.
Shoul d the Contractor refuse, neglect, or delay conpliance
with these requirenments, the specific facilities my be
furni shed and mai ntai ned by the Contracting O ficer, and any
resultant cost incurred by the government will be deducted
from any anmounts due or to becone due the Contractor.

1.6.2 Hours of Work
The Contractor will be allowed to performwork 24 hours per
day, seven days per week, including holidays, for the entire

per f ormance period, except for operations of plant and
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equi prent on the beach from 11: 00pmto 7: 00am and as may be

ot herwi se directed by the Contracting O ficer. Precautions for
ni ght work shall be coordinated with the Job Hazard Anal ysis.
Adequate lighting in conmpliance with all OSHA Regul ati ons and
Coast Guard Regul ations for thorough inspection of night
operations and public safety shall be provided by the
Contractor at his expense.

1.7 CONTINU TY OF WORK

Payment will not be made for work done in any area designated
by the Contracting O ficer until the full depth required under
the contract is secured in the whole of such areas, nor wll
paynment be made for excavation in any area not adjacent to and
in prolongation of areas where full depth has been secured
except by decision of the Contracting O ficer. Should any
such nonadj acent area be excavated to full depth during the
operations carried on under the contract, paynment for all work
therein may be deferred until the required depth has been nade
in the area intervening. The Contractor may be required to
suspend dredging at any time when for any reason the gages or
ranges cannot be seen or properly foll owed.

1.8 SHOALI NG
1.8.1 Shoaling Prior to Dredging

The drawi ngs and quantity estinmates are based on the condition
of the channel at the tine of the npbst recent surveys;

however, the actual quantities to be dredged will be conputed
from surveys nmade i medi ately before dredging. Any shoaling

t hat has devel oped, subsequent to the surveys indicated on the
drawi ngs and contiguous to the areas indicated to be dredged
under this contract, shall be renmoved by the Contractor at the
contract unit price for dredging, including any applicable
unit price adjustnents if so directed by the Contracting
Officer. Any such shoaling within contiguous areas will be

i ncluded as part of the required dredging prismfor the

pur poses of CONTRACT CLAUSE " VARI ATI ON I N ESTI MATED
QUANTI TI ES".

1.8.2 Shoaling Subsequent to Dredging
|f, before the contract is conpleted, shoaling occurs in any
section previously accepted, including shoaling in the

finished basin, because of the natural |lowering of the side
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sl opes, redredging at contract price, including any applicable
unit price adjustnents, wthin the limt of available funds,
may be done if agreeable to both the Contractor and the
Contracting O ficer.

1.9 FINAL EXAM NATI ON AND ACCEPTANCE

As soon as practicable after the conpletion of the entire work
or any portion of the work which in the opinion of the
Contracting Oficer will not be subject to damage by further
operations under the contract, such work will be thoroughly
exam ned at the cost and expense of the Governnent by
soundi ng, as determ ned by the Contracting O ficer. Should
any shoals, lunps, or other lack of contract depth be

di scl osed by this exam nation, the Contractor will be required
to renmove sane by dredging at the contract rate for dredging,
but if the bottomis soft and the shoal areas are small and
formno material obstruction to navigation, the renoval of
such shoal may be waived at the discretion of the Contracting
Officer. The Contractor shall provide adequate advance notice
to the Contracting O ficer of the conpletion of dredging of
each acceptance section to insure pronpt performance of the
after dredging acceptance surveys. The Contractor shall
provide the notice in witing at |east 10 cal endar days in

advance of anticipated conpletion of each section of work. |If
the Contractor fails to provide this advance notice, the
Contracting Oficer will not be responsible for any del ays
caused by inconplete surveys. The Contractor will be notified

when soundi ngs are to be made, and may acconpany the survey
party. \When the area is found to be in satisfactory
condition, it will be accepted. Should nore than two soundi ng
operations by the Governnent over an area be necessary by
reason of work for the renoval of shoals disclosed at a prior
soundi ng, the cost of such third and any subsequent soundi ng
operations will be charged against the Contractor at the rate
of $3,000 per day for each day in which the Government Pl ant
is engaged in sounding or is enroute to or fromthe site or
held at or near the said site for such operations. Final
acceptance of the whole or a part of the work and the
deductions or corrections of deductions made thereon will not
be reopened after having once been made, except on evidence of
col lusion, fraud, or obvious error, and the acceptance of a
conpl eted section shall not change the tinme of paynment of the
retai ned percentages of the whole or any part of the work.

1.11 SIGNAL LI GHTS
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The Contractor shall display signal |ights and conduct his
operations in accordance with the General Regul ations of the
Departnment of the Army and of the Coast Guard governing |lights
and day signals to be displayed by towing vessels with tows on
whi ch no signals can be displayed, vessels working on w ecks,
dredges, and vessels engaged in |laying cables or pipe or in
submari ne or bank protection operations, |lights to be

di spl ayed on dredge pipe lines, and day signals to be

di spl ayed by vessels of nobre than 65-feet in | ength noored or
anchored in a fairway or channel, and the passing by other
vessel s of floating plant working in navigable channels, as
approved by the Secretary of the Arny and the Commandant, U.
S. Coast Cuard.

1.12 SAFETY AND ACCI DENT PREVENTI ON
1.12.1 Safety Plan

The contractor shall not comence work at a job-site prior to
the Governnent's review of an acceptable contractor accident
prevention plan per the US Arny Corps of Engineers Safety and
Heal t h Requi rements Manual (EM 385-1-1) and di scussion of the
acci dent prevention plan at a prework neeting. Allow five
days for Governnment review of the accident prevention plan.

1.12.2 Conflicts

The Contractor shall conply with Occupational Safety and
Health Act (OSHA) Standards, Coast Guard, as well as the Corps
of Engi neers Safety and Health Requirenents Manual (EM
385-1-1). MWhen a conflict exists between Corps of Engineers
Saf ety and Health Requirenments Manual, nationally recognized
consensus standards, or the contract plans and specifications,
the nost stringent requirenents as determ ned by the
Contracting Oficer will govern.

1.12.3 Corps of Engineers Standards

Cor ps of Engi neers Manual EM 385-1-1, 1996 edition, is hereby
suppl enented or revised as foll ows.

1.12.3.1 Activity Hazard Anal ysis

Based on the constructi on schedul e, the Contractor shall
submt an activity hazard analysis of each major phase of work
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prior to entering that phase of activity. The analysis shal

i ncl ude maj or or m nor hazards, as well as comonly recurring
deficiencies that m ght possibly be encountered for that
operation, and shall identify proposed methods and techni ques
of acconplishing each phase in a safe manner. The Project
Superintendent and the Corps of Engi neers Project |nspector
shall sign the analysis. A copy of the analysis shall be kept
on the job site and reviewed with enployees during orientation
and during weekly safety neetings.

1.12.3.2 Means of Escape for Personnel Quartered, or Working
on Floating Pl ant

Two neans of escape shall be provided for assenbly, sl eeping,
and nessing areas on floating plant. For areas involving 10 or
nore persons, both means of egress shall be through standard
size doors opening to different exit routes. Where nine or
fewer persons are involved, one of the neans of escape may be
a wi ndow (m ni rum di mensi ons 24 inches by 36 inches) that
leads to a different exit route.

1.12.3.3 Energency Alarnms and Signals

(a) Emergency Alarns - Alarnms shall be installed and
mai ntai ned on all floating plant requiring a crew where it is
possi bl e for either a passenger or crewman to be out of sight
or hearing from any other person. The alarm system shall be
operated fromthe primary electrical systemw th standby
batteries on trickle charge that will automatically furnish
the required energy during an electrical-systemfailure. A
sufficient nunber of signaling devices shall be placed on each
deck so that the sound can be heard distinctly at any point
above the usual background noise. All signaling devices shal
be so interconnected that actuation can occur from at | east
one strategic point on each deck.

(b) Fire Alarm Signals - The general fire alarm signa
shall be in accordance with Coast Guard Rul es and Regul ati ons
for Cargo and M scel | aneous Vessel s.

(c) Abandon Ship Signals - The signal for abandon ship
shall be in accordance with the reference cited in (b) above.

(d) Man- Overboard Signal - Hail and pass the word to the

bridge. All personnel and vessels capable of rendering
assi stance shall respond.
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1.12.3.4 Hurricane Pl an

A detailed plan for protection and evacuati on of personnel and
plant in the event of an inpending hurricane or stormshall be
submtted for approval as a part of the Contractor's Accident
Prevention Program The plan shall include as a m ni num

(a) The time each phase of the plan will be put in
effect. The tinme shall be the nunber of hours remaining for
the stormto reach the worksite if it continues at the
predi cted speed and direction.

(b) The safe harbor for personnel and plant specifically
identified.

(c) The nanme of the boat that will be used to nove the
plant, its type, capacity, speed, and availability.

(d) The estinmated tinme necessary to nove the plant to the
saf e harbor after novenent is started.

1.12.3.5 Equi pmrent and Machi nery Operator Authorization

The Contractor shall submt a |ist of designated personnel
qualified and authorized to operate machi nery and equi pnent.
The list shall be maintained at the job site in a current
status at all tines.

1.12.3.6 Head Protection (Hard Hat)

The entire work site under this contract is designated as a
hard hat area. The Contractor shall post the area in
accordance with the requirenents of EM 385-1-1, and shal
insure that all prime and subcontractor personnel, vendors and
visitors utilize hard hats while within the project area.

1.12.3.7 Attendance at Safety Meetings

In order to allow for maxi num attendance at weekly tool box
(Saf ety) neetings, and nonthly supervisor nmeetings by Corps of
Engi neers personnel, Contractors shall notify the Contracting
O ficer 5 calendar days prior to the start of work, of the
time and | ocation of all such schedul ed neetings. The
contractor shall keep m nutes and provide copies to al

parti es attending.
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1.12.4 Dredge and Attendant Pl ant
1.12.4.1 Equi prent and Machi nes
Al'l operabl e equi pnent and machi nes, shall be checked for:

(a) Manufacturer's safety instructions, permanent-nounted
and easily read.

(b) Guard Rails and life-lines at overboard access areas,
as applicable.

(c) Cover exposed nmoving parts with safety-guards to
prevent soneone from accidentally stepping or falling on them

1.12.5 Dozers, Front-End Loaders, Backhoes, and O her
VWheel ed- Tract Machi nes

Dozers, front-end | oaders, backhoes, and ot her wheel ed-tract
machi nes operated on the beach shall be equi pped with rollover
protection and seatbelts. All rotating or reciprocating
parts, and any parts subject to high operational tenperatures
that are of such nature or so located as to be or becone a
hazard to the operating or attending personnel, shall be
substantially guarded and insulated to the extent necessary to
elimnate the hazard. Wl king or working surfaces and

pl atforns shall be of an anti-skid type.

1.12.5.1 Checks

All front end | oader-backhoe machi nes and ot her machi nes, such
as tractors that utilize a backhoe attachnment, shall be
checked for:

(a) Exposed backhoe boom swi ng foot pedals.

(b) Backhoe boom swing | ever that can be reached by a man
standi ng on the ground or on the outrigger support bracket.

1.12.5.2 Controls
Where these conditions exist, guards shall be fabricated to:

(a) Cover over exposed foot pedals to prevent someone
from accidentally stepping on them
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(b) Enclose the swing | ever so as to preclude operation
fromthe ground or fromthe outrigger support bracket.

1.12.6 Crawl er-, Truck-, and Weel - Mount ed Cr anes

(a) When a crane is perform ng duty cycle work (such as
clanmshell, dragline, grapple, or pile driving) it does not
require anti-two bl ock equipnent. |If the crane is required to
make a non-duty cycle lift (for exanple, to |lift a piece of
equi pnent, a tool box, or supplies), it will be exenpt from
the anti-two bl ock equi pment requirenents if the foll ow ng
procedures are inplenmented:

(1) an international orange warning device (warning
flag, warning tape, or warning ball) is properly secured to
the hoist line at a distance of 8 to 10 feet above the hoi st

rigging,

(2) the signal person (or an individual designated as
t he signal person) acts as a spotter to alert the crane
operator with a "STOP" signal when the warning device
approaches the boomtip and the crane operator ceases hoisting
functions when alerted of this; and

(3) while the non-duty cycle lift is underway, the
signal person shall not stand under the |oad, shall have no
duti es other than signal person, and shall conply with the
signaling requirenments of EM 385-1-1;

(b) Anti-two block devices are always required when
hoi sti ng personnel by crane or derrick.

1.12.7 Diving Operations

Al'l diving operations shall be planned in accordance with the
Cor ps of Engi neers Safety Manual EM 385-1-1 and nust be
limted to those tasks that cannot be acconplished in any

ot her manner. The Contractor shall submt for approval al

i nformation which nmay affect the work to be acconplished,

i ncludi ng divers nanes, nedical exam nation reports,
qualifications of all divers and top-side tenders to be

enpl oyed in the diving operations, plant and equi pnent to be
enpl oyed on the work, and a witten dive plan with sketches
and narrative descriptions for each phase of the planned dive.
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1.13 EQUI PMENT OWNERSHI P AND OPERATI NG EXPENSE SCHEDULE
1.13.1 Costs

Al | owabl e cost for construction and marine plant and equi pnent
in sound wor kabl e condition owned or controlled and furnished
by a Contractor or subcontractor at any tier shall be based on
actual cost data when the Governnment can determ ne both
ownership and operating costs for each piece of equipnment or
equi pnment groups of simlar serial and series fromthe
Contractor's accounting records. Wen both ownership and
operating costs cannot be determined fromthe Contractor's
accounting records, equipnent costs shall be based upon the
applicable provisions of EP 1110-1-8, "Construction Equi pnent
Omership and Operating Expense Schedul e", Region I1. Working
conditions shall be considered to be average for determ ning
equi pment rates using the schedul e unless specified otherw se
by the Contracting O ficer. For equipnment not included in the
schedul e, rates for conparable pieces of equi pnent may be used
or a rate may be devel oped using the fornmula provided in the
schedule. For forward pricing, the schedule in effect at the
time of negotiations shall apply. For retrospective pricing,
the schedule in effect at the tinme the work was performed
shal | apply.

1.13.2 Rentals

Equi pnrent rental costs are allowable, subject to the

provi sions of FAR 31.105(d)(ii) and FAR 31. 205- 36
substantiated by certified copies of paid invoices. Rates for
equi pnent rented from an organi zati on under conmon control,

| ease- purchase or sal e-| easeback arrangenents will be

det erm ned using the schedul e except that rental costs |eased
from an organi zati on under common control that has an
establ i shed practice of |easing the same or simlar equi pnent
to unaffiliated | essees are allowable. Costs for mgjor
repairs and overhaul are unall owabl e.

1.13.3 Data

VWhen actual equi pment costs are proposed and the total anmount
of the pricing action is over $25,000, cost or pricing data
shall be submtted on the Standard Form 1411, "Contract
Pricing Proposal Cover Sheet". By submtting cost or pricing
data, the Contractor grants to the Contracting Oficer or an
aut horizing representative the right to exam ne those books,
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records, docunents and other supporting data that will permt
eval uation of the proposed equi pnment costs. After price
agreenment the Contractor shall certify that the equi pnment
costs or pricing data submtted are accurate, conplete and
current.

14. BRI DGE- TO- BRI DGE RADI O COMVUNI CATI ON

I n order that radio comrmuni cati on may be nmade with passing
vessels, all dredges engaged in work under this contract shal
be equi pped with bridge-to-bridge radio tel ephone equi pnent.
The radi o tel ephone equi pnent shall operate on a single
channel very high frequency (VHF), FM on a frequency of

156. 65 negahertz per second with | ow power output having a
conmmuni cation range of approximately ten mles. The Federal
Communi cati ons Conm ssi on has approved the frequency.

1.14.1 Radio

The Contractor shall provide the Government construction
representative a portable radi o capable of conmunicating with
t he dredge for the duration of work under this contract. The
Contractor shall maintain the radio as required.

1.15 NOTI FI CATI ON OF COAST GUARD

Prior to commencenent of work on this contract, the Contractor
shall notify the Commander, Fifth Coast Guard District of his
i ntended operations to dredge and request that it be published
in the Local Notice to Mariners. This notification nust be
given in sufficient time so that it appears in the Notice to
Mariners at |east 5 work days prior to the conmencenent of
this contract.

1.15.1 Local Notice To Mariners

The Local Notice To Mariners (LNM for the Fifth Coast CGuard
District is avail able by phone at (757) 398-6367, on the
Internet at: http://ww. navcen.uscg. m |/l nnm d5/default.htm
and e-mai | address: ntm d5oan@ nternet.uscg.ml. The LNMis
the primary means for dissem nating information concerning
aids to navigation, hazards to navigation, and other itens of
marine information of interest to mariners on the waters of
the United States, its territories, and possessions. These
notices are essential to all navigators for the purpose of
keeping their charts, light lists, Coast Pilots and other
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nauti cal publications up-to-date. These notices are published
weekly. They may be obtained free of charge, by nmaking
application to the Fifth Coast Guard District, Federal
Bui |l di ng, 431 Crawford Street, Portsmouth, Virginia 23704. |If
t he Contractor encounters any objects on the channel bottom
during dredgi ng operations or transport of his plant that
could be a hazard to navigation, he shall notify the Coast
Guard inmmedi ately as to | ocation and at the sane tinme notify
the Contracting O ficer.

1.15.2 Navigation Aids

The Contractor shall not relocate or nove any aids to

navi gati on that has been established by the U. S. Coast Guard.
If it becones necessary to have any aid to navigation noved in
order to conpl ete dredgi ng operations under this contract, the
Contractor shall notify the U S. Coast Guard in witing at the
address above with a copy to the Contracting Oficer not |ess
t han 15 cal endar days prior to such need for novenent. The
Contractor shall notify the U S. Coast Guard of the
approximate tinme the navigation aid nmay be relocated to its
original position. Al notifications to the U S. Coast CGuard
shall at the same time be provided to the Contracting O ficer
and recorded in the Daily Report of Operations. In the event
that the Contractor disturbs or damages any navigation aid
during work operations, which includes during nobilization or
denobi li zation of his plant, the Contractor shall imrediately
stop the activity which disturbed or damaged t he navi gati on
aid, take imedi ate corrective action to prevent further

di sturbances or damage, and shall notify the Coast Guard

i medi ately as to |location, and at the sanme tinme notify the
Contracting O ficer.

1.16 ENVI RONMENTAL LI TI GATI ON
1.16.1 Litigation

| f the performance of all or any part of the work is
suspended, del ayed, or interrupted due to an order of a court
of conpetent jurisdiction as a result of environnmental
litigation, as defined below, the Contracting Oficer, at the
request of the Contractor, shall determ ne whether the order
is due in any part to the acts or om ssions of the Contractor
or a subcontractor at any tier not required by the terns of
this contract. |If it is determ ned that the order is not due
in any part to acts or om ssions of the Contractor or a
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subcontractor at any tier other than as required by the terns
of this contract, such suspension, delay, or interruption
shall be considered as if ordered by the Contracting O ficer
in the adm nistration of this contract under the terms of the
"Suspensi on of Work" clause of this contract. The period of
such suspension, delay, or interruption shall be considered
unreasonabl e, and an adjustnment shall be made for any increase
in the cost of performance of this contract (excluding profit)
as provided in that clause, subject to all the provisions
thereof. The term "environnental litigation" nmeans, a | awsuit
alleging that the work will have an adverse effect on the

envi ronnment or that the Governnent has not duly considered,

ei ther substantively or procedurally, the effect of the work
on the environnment.

1.17 HI STORI CAL AND ARCHAEOLOG CAL FI NDS

Federal |egislation provides for the protection, preservation,
and collection of scientific, prehistoric, historic, and

ar chaeol ogi c data, including relics and specinens that m ght
ot herwi se be | ost as a result of any Federal construction
project. Should the Contractor, or any of the Contractor's
enpl oyees, or parties operating or associated with the

Contractor, in the performance of this contract discover
evi dence of possible scientific, prehistoric, historic, or
archaeol ogi ¢ data, the Contractor shall inmmedi ately cease work

at that |location, and notify the Contracting Officer, giving
the | ocation and nature of the findings. The Contractor shal
forward witten confirmation to the Contracting O ficer as
directed. The Contractor shall exercise care so as not to

di sturb or damage shi pwecks, artifacts or fossils uncovered
duri ng excavation, dredging and material placenent operations,
and shall provide such cooperation and assi stance as may be
necessary to preserve the findings for renoval or other

di sposition. Any person who, wi thout witten perm ssion,

i njures, destroys, excavates, appropriates, noves or renoves
any historic or prehistoric artifact, object of antiquity, or
archaeol ogic resource is subject to arrest and penalty of |aw.
Wher e appropriate by reason of discovery, the Contracting

O ficer may order delays in the time of performance or changes
in the work, or both. If such delays or changes are ordered,
an equitable adjustnment will be made in accordance with the
appl i cabl e cl auses of the contract.

1.18 SCHEDULI NG AND DETERM NATI ON OF PROGRESS
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I n accordance with the Contract Cl auses, the Contractor shal
submt for approval a practicable Progress Schedule at the
Pre- Construction Conference specified in SECTION 01200. The
Progress Schedul e shall be prepared and certified as conplete
by the Contractor's Quality Control Representative in the form
of a chart graphically indicating the sequence proposed to
acconplish each work feature or operation. The chart shall be
prepared to show the starting and conpletion dates of all work
features on a |inear horizontal time scale beginning with date
of Notice to Proceed, arrival date of Contractor's plant to
the job site, all activities scheduled prior to dredgi ng and
beach fill operations, start and conpletion dates for each
beach fill acceptance section, and cal endar days to conpl etion
of all work. An arrow shall represent each activity in the
construction. The head to tail arrangenment of arrows shal
flow fromleft to right and shall show the order and

i nt erdependence of activities and the sequence in which the
work is to be acconplished as planned by the Contractor. Each
arrow representing an activity shall be annotated to show the
activity description and duration. Contractor shall indicate
on the chart the inportant work features or operations that
are critical to the tinmely overall conpletion of the project.
Key dates for such inportant work features and portions of
work features are mlestone dates and shall be so indicated on
the chart. This schedule will be the mediumthrough which the
timeliness of the Contractor's construction efforts is

apprai sed. When changes are authorized that result in
contract tine extensions, the Contractor shall submt a
nodi fi ed chart for approval by the Contracting O ficer.

The Contract Clause entitled "SCHEDULE FOR CONSTRUCTI ON
CONTRACTS" with reference to overtine and extra shifts, may be
i nvoked when the Contractor fails to start or conplete work
features or portions of sanme by the time indicated by the

m | estone dates of the approved progress chart, or when it is
apparent to the Contracting O ficer fromthe Contractor's
actual progress that these dates will not be met. Neither on
this chart nor on the periodic chart that the Contractor is
required to prepare and submt, as described in "SCHEDULE FOR
CONSTRUCTI ON CONTRACTS" of the Contract Cl auses, shall the
actual progress to be entered include or reflect any materials
that may be on the site, but are not yet installed or

i ncorporated in the work. For paynent purposes only, an

al l owmance will be nade by the Contracting O ficer of 100
percent of the invoiced cost of materials or equipnent
delivered to the site but not incorporated into the
construction, pursuant to Contract Clause "PAYMENTS UNDER
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FI XED- PRI CE CONSTRUCTI ON CONTRACTS". The Contractor's
progress schedul e shall include a chart of the schedul ed work
activities plotting schedul ed conpl etion percentage based on
dol l ar value on one axis and tine on the other axis. The
actual progress shall be plotted on the required periodic
chart submttals to indicate the percentage of work schedul ed
and actually conpl eted. When quantity volune variations for a
respective beach fill acceptance section falls bel ow or
exceeds the projected anmount by 5% or nore, the Contractor
shall revise the chart to accurately reflect the inpact of
such variations. The Contractor shall submt revised copies of
the Progress Schedule with charted updates for conpletion of
beach fill acceptance sections weekly unless directed

ot herwi se by the Contracting O ficer.

1.19 PROFIT

1.19.1 Weighted Guidelines

Wei ght ed gui del i nes nethod of determ ning profit shall be used
on any equitabl e adjustnment change order or nodification

i ssued under this contract. The profit factors, expressed as
a percent, shall be as follows:

Fact or Rate Wi ght Val ue
Degree of Risk 20
Rel ative difficulty of work 15
Si ze of Job 15
Peri od of performance 15
Contractor's investnent 5
Assi st ance by Gover nnent 5
Subcontracti ng 25
100

1.19.2 Val ues

Based on the circunstances of each procurenent action, each of
t he above factors shall be weighted from.03 to .12 as

i ndi cated bel ow. The val ue shall be obtained by multiplying
the rate by the weight. The value colum when totaled

i ndicates the fair and reasonable profit percentage under the
circunstances of the particular procurenent.

1.19.2.1 Degree of Risk
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VWhere the work involves no risk or the degree of risk is very

smal |, the weighting should be .03; as the degree of risk
i ncreases, the weighting should be increased up to a maxi mum
of .12. Lunp sumitens will have, generally, a higher

wei ght ed val ue than the unit price itens for which quantities
are provided. Oher things to consider: the portion of the
work to be done by subcontractors, nature of work, where work
is to be performed, reasonabl eness of negotiated costs, anount
of | abor included in costs, and whether the negotiation is
before or after performance of work.

1.19.2.2 Relative Difficulty of Work

If the work is nost difficult and conpl ex, the weighting
shoul d be .12 and should be proportionately reduced to .03 on
the sinplest of jobs. This factor is tied in to sonme extent
with the degree of risk. Sone things to consider: the nature
of the work, by whomit is to be done, where, and what is the
ti me schedul e.

1.19.2.3 Size of Job

Al'l work not in excess of $100,000 shall be weighted at .12.
Work estimated between $100, 000 and $5, 000, 000 shall be
proportionately weighted from.12 to .05.

1.19.2.4 Periods of Performance

Jobs in excess of 24 nonths are to be weighted at .12. Jobs
of |l esser duration are to be proportionately weighted to a
m ni mum of .03 for jobs not to exceed 30 days. No wei ght
where additional time not required.

1.19.2.5 Contractor's |nvestment

To be weighted from .03 to .12 on the basis of bel ow average,
average, and above average. Things to consider: anount of
subcontracting, nobilization paynment item Governnment

furni shed property, equipnent and facilities, and expediting
assi stance.

1.19.2.6 Assistance by Governnent
To be weighted from .12 to .03 on the basis of average to
above average. Things to consider: use of Government owned

property, equipnment and facilities, and expediting assistance.
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1.19.2.7 Subcontracting

Shal | be wei ghted inversely proportional to the amount of
subcontracting. Were 80 percent or nore of the work is to be
subcontracted, the weighting is to be .03 and such wei ghting
proportionately increased to .12 where all the work is
perfornmed by the Contractor's own forces.

1. 20 PARTNERI NG

In order to nost effectively acconplish this contract, the
Governnment is willing to forma cohesive partnership with the
Contractor. This partnership would strive to draw on the
strengths of each organization in an effort to achieve a

qual ity project done correctly, within budget, and on tinmne.
This partnership would be bilateral in make-up and partnership

will be totally voluntary. Any cost associated with
effectuating this partnership will be agreed to by all parties
and will be shared equally with no change in contract price.

1.21 SUBCONTRACTS AND WORK COORDI NATI ON

Contract Cl auses "SUBCONTRACTS", "PERM TS AND
RESPONSI BI LI TI ES", and "MATERI AL AND WORKMANSHI P" are
suppl enented as foll ows:

(a) Divisions or sections of specifications are not
intended to control the Contractor in dividing the work anong
subcontractors, or to limt work performed by any trade.

(b) Contractor shall be responsible for coordination of
the work of the trades, subcontractors, and materials.

(c) The Government or its representative will not
undertake to settle any difference between the Contractor and
Contractor's subcontractors, or between subcontractors.

(d) The Governnment reserves the right to refuse to
permt enmploynment on the work or require dism ssal fromthe
wor k of any subcontractor who, by reason of previous
unsati sfactory work on Corps of Engineers projects, or for any
ot her reason is considered by the Contracting Oficer to be
i nconpet ent or otherwi se objectionable.

PART 2 PRODUCTS (NOT USED)
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PART 3 EXECUTI ON ( NOT USED)
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SECTI ON 01200
PROJECT MEETI NGS
3/01
PART 1 GENERAL
1.1 PRECONSTRUCTI ON CONFERENCE
1.1.1 Notification

An aut hori zed representative of the Contracting O ficer wll
schedul e and conduct a preconstruction conference in conjunction
with the Quality Control Coordination Meeting within ten

cal endar days of the anticipated start of construction. The
Contractor is encouraged to have an officer of his Conpany at
the conference. This conference will be held at a | ocation
specified by the Contracting Oficer's authorized
representative.

1.1.2 Purpose

The purpose of this preconstruction conference is to enable the
Contracting Oficer's authorized representative to outline the
procedures that will be followed by the Governnent inits

adm ni stration of this construction contract and to discuss the
performance that will be expected fromthe Contractor. This
conference will allow the Contractor an opportunity to ask
guestions about the Governnment's supervision and inspection of
contract work, about regul ations, and any other questions he may
have prior to starting the work. The Contracting Oficer's

aut hori zed representative may invite Gty of Virginia Beach and
ot her Governnent personnel to attend this conference.

1.1.3 Topics

The following is a list of itenms and plans for discussion during
this conference. This is not considered to be a conplete
listing and nmay be expanded or revised at the discretion of the
Contracting O ficer. The Contractor shall submt the follow ng
itens and plans for approval prior to the preconstruction
conference. Al points of contact for submttal of the itens and
pl ans noted shall be provided in the Contractor's notice of
award. Any questions the Contractor nmay have concerning the

pl ans or programw |l be resolved at this neeting.
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a. Authority of the Contracting Oficer's Representative
and organi zati on.

b. Contractor's Safety Pl an.

c. Contractor's Quality Control PIan.

d. Contractor's Environnmental Protection Plan.

e. Contractor's Progress Schedule - In the formof a bar
chart showi ng all phases and dates for the progress of the
schedul ed work, including tineliness and basis of pre-
constructi on and post-construction surveys, work acceptance
requi renents, and progress paynents relative to conformance
to the progress schedul e.

f. Correspondence Procedures.

g. Contractor Labor Standards Provisions.

h. Contractor Plan of Operations - The Contractor shal

i ndicate his nethod(s) of |ayout and acconplishnment of the
schedul ed work, and his verification/certification
procedures for accuracy of the respective areas of work to
be acconpl i shed.

i. Contract Modifications and Adm nistrative Procedures.

j. Contractor's Job Layout and Storage Area Pl an.

k. Procedures for Processing Shop Draw ngs, if applicable.
| . Payment Estinmate Data and Procedures.

m Contractor Uilities.

n. Security Requirenents and O her Regul ations, if
appl i cabl e.

0. CGovernnment Furni shed Equi prent, if applicable.
p. Disposition of Sal vage Property.
g. Contractor |nsurance Requirenents.

r. Val ue Engi neering Program
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s. Contractor Performance Eval uati on.
t. Contractor's Environnental Control Plan including
(1) Spill Control Plan
(2) Recycling and Wste M nim zation Pl an
(3) Contam nant Prevention Pl an
u. Contractor Required Notification Procedures
v. Contractor’s Submttal Register
1.1.4 Approvals
The Contractor shall submt his Safety Plan, Quality Control
Pl an, and Environnmental Protection Plan for review prior to this
nmeeting. These plans may be approved or approved with conments
at the conference. Construction work shall not proceed until
after this neeting has been held, all specified Plans have been
approved, and the Notice to Proceed has been received and
acknow edged by the Contractor.
1.1.5 M nutes of the Meeting
The Governnent will prepare legibly witten or typed m nutes of
the neeting and wll provide the Contractor with a signed
original for review and concurrence. The mnutes shall include
all itenms discussed at the neeting and the Governnent will make
all corrections provided by the Contractor and resubmit the
corrected mnutes to the Contractor within seven days.
PART 2 PRODUCTS ( NOT USED)

PART 3 EXECUTI ON ( NOT' USED)

END OF SECTI ON
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SECTI ON 01270
MEASUREMENT AND PAYMENT
3/ 01
PART 1 GENERAL
1.1 REFERENCES ( Not Used)
1.2 SUBM TTALS (Not Used)
1.3 LUVP SUM PAYMENT | TEMS

Payment itens for the work of this contract for which contract
[ unmp sum paynents will be made are listed in the BI DD NG
SCHEDULE and described below. Al costs for itenms of work

whi ch are not specifically nentioned to be included in a
particular lunp sumor unit price paynent item shall be
included in the listed lunmp sumitem nost cl osely associ at ed
with the work involved. The lunp sum price and paynment nmade
for each itemlisted shall constitute full conpensation for
furnishing all plant, |abor, materials, and equi pnent, and
perform ng any associated Contractor quality

control, environmental protection, neeting safety
requirenents, tests and reports, and for performng all work
required for which separate paynent is not otherw se provided.

1.3.1 Paynent Item No. 0001 Mobilization and Denpbilization

Al'l costs connected with the nobilization and denpobilization
of all of the contractor's dredging plant and equi pnent as
defined below will be paid for at the contract |unmp sum price
for this item Sixty percent of the lunmp sumprice will be
paid to the Contractor upon conpletion of his nobilization at
the work site. The remaining forty percent will be paid to the
Contractor upon conpletion of denmobilization. In the event the
Contracting O ficer considers that the anount in this item

si xty percent which represents nobilization and forty percent
whi ch represents denobilization does not bear a reasonable
relation to the cost of the work in this contract, the
Contracting O ficer may require the Contractor to produce cost
data to justify this portion of the bid. Failure to justify
such price to the satisfaction of the Contracting O ficer wll
result in paynent of actual npbilization costs, as detern ned
by the Contracting O ficer, at the conpletion of nobilization,
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and actual denobilization costs, as deternm ned by the
Contracting Oficer, at the conpletion of demobilization. The
determ nation of the Contracting Officer is not subject to
appeal .

1.3.1.1 WMobilization

Mobi l'i zation shall include all costs for operations
accompl i shed prior to commencenent of actual dredging
operations. This shall include transfer of dredge, attendant
pl ant, and equi pment to site, all initial installation of

pi pe, and any other associated work that is necessary in
advance of the actual dredging operations. Also included in
this itemis all costs for site work in advance of dredged
mat eri al placement at the di sposal area, including clearing
and gradi ng, demolition and renoval of piping, provision of
new pi pi ng, and all associated di ke constructi on.

1.3.1.2 Denobilization

Denobi |l i zati on shall include general preparation for transfer
of plant to its honme base, renoval of pipelines, cleanup of
site of work including the placenent area, and transfer of
plant to its home base.

1.3.2 Paynent Item Nos. 0003 Preparation, Maintenance and
Final Grading of the Maple Street Placenent Area

Payment for this itemshall include all cost associated with
t he preparation, maintenance, and final grading of the

pl acenment area at Maple Street. The Contractor shall perform
clearing and grubbing of vegetation, renmove earth and debris,
and make repairs as required to assure proper drainage at the
outl et pipe and operation of the spillbox for the duration of
the contract. All plastic pipeline on the site shall be
renoved and di sposed in an approved landfill. Inorganic

mat eri al s and nonbi odegradabl e trash and debris fromw thin

t he di ked placenent area shall be renoved and di sposed in an
approved landfill prior to material placenent operations.

1.3.3 Paynent Item Nos. 0004 Preparation, Maintenance and
Final Grading of the Ocean Park Pl acenent Area

Payment for this itemshall include all cost associated with
t he preparation, maintenance, and final grading of the
pl acement area at Ocean Park. This shall include the
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Contractor renoving the existing sand/ snow fencing and
reinstalling it after the beach has been filled and finish
gr aded.

1.4 UNI' T PRI CE PAYMENT | TEMS

Paynment itens for the work of this contract on which the
contract

unit price paynments will be nade are listed in the BI DDl NG
SCHEDULE and descri bed below. The unit price and paynent nade
for each itemlisted shall constitute full conpensation for
furnishing all plant, |abor, materials, and equi pment, and
perform ng any associ ated Contractor quality control,
environnental protection, neeting safety requirenents, tests
and

reports, and for performng all work required for each of the
unit price itemns.

1.4.1 Paynent Item Nos. 0002 Mai ntenance Dredging

Payment to be made for costs associated with dredgi ng the
Entrance Channel, Turning Basin, Channel to Broad Bay, and
Long Creek Side Channel, shall include the cost of renoval and
pl acenment of material as indicated and specified exclusive of
the mobilization and denobilization as defined above. The
total amount of material renoved and to be paid for under this
payment itemw ||l be measured by the cubic yard in place by
conputing the volune between the bottom surface shown by
soundi ngs of the |ast surveys nade before dredgi ng, and the
bott om surface shown by the soundi ngs of surveys nmade as soon
as practicable after the work has been conpleted. The vol une
for measurenment and paynment shall include the material within
the limts of overdepth and side slopes described in paragraph
"Required Dredging Prism Overdepth, and Side Sl opes"” of
SECTI ON 02881, | ess any deductions that nmay be required for

m spl aced material described in subparagraph "M spl aced

Material", below. The drawings are believed to accurately
represent conditions at the time of the surveys indicated. New
soundi ngs will be taken imedi ately before dredging. The

Contractor's unit price for dredging, based on the above

met hod of conputation of the quantity for paynent, shall

i nclude his evaluation of shoaling, other natural changes in

t he wat erway, or changes caused by the Contractor's operations
that m ght occur during the period between the surveys before
dredgi ng and the surveys for acceptance of the work.
Conput ati ons for paynent purposes will be nade by the
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Governnment using the average end area nmethod and el ectronic
data processing machines. Determ nation of quantities renpoved
and the deductions nade to determ ne quantities in place to be
paid for in the areas specified, after having once been nade,
will not be reopened except on evidence of collusion, fraud,

or obvious error.

1.5 M splaced Materi al

Any material that is deposited el sewhere than in places

desi gnated or approved by the Contracting O ficer will not be
paid for, and the Contractor nay be required to renpve such
nm spl aced material and deposit it where directed by the
Contracting Oficer at the Contractor’s expense.

1.6 Excessive Dredging

Material taken from outside the specific areas to be dredged
or beyond the limts as extended in paragraph "Required
Dredging Prism Over depth, and Side Sl opes” will be

consi dered as excessive over depth dredging, or excessive side
sl ope dredging, for which paynent will not be nmade. Not hing
in these specifications shall be construed to prevent paynent
for the renoval of shoals performed in accordance with the
appl i cabl e provi sions of Paragraphs SHOALI NG and FI NAL

EXAM NATI ON AND ACCEPTANCE of Section 01005.

1.7 Monthly Partial Paynments

Mont hly partial paynments will be based on estimated quantities
determ ned by the Contracting O ficer.

PART 2 PRODUCTS (Not Applicabl e)
PART 3 EXECUTI ON ( Not Applicabl e)

-- End of Section --
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SECTI ON 01330
SUBM TTAL PROCEDURES
3/01
PART 1 GENERAL
1.1 SUBM TTAL | DENTI FI CATI ON AND CLASSI FI CATI ON

The Contractor shall insure all submttals as required in the
Contract are submtted to the governnment as identified and in
accordance with the procedures specified in this Section.
Submttals may be required for work features and procedures in
the specifications that are not listed or classified as

i ndi cated bel ow. The Contractor shall still be required to |i st
these submittals in his Submttal Register as required by the
respective specification, and designate the submttal and action
required in the register.

1.1.1 Submttal Ildentification

Submttals required are identified by SD nunbers and titles as
fol |l ows:

SD-01 Preconstruction Submttals
SD- 02 Shop Draw ngs

SD- 03 Product Data

SD- 04 Sanpl es

SD- 05 Desi gn Dat a

SD- 06 Test Reports

SD-07 Certificates

SD- 08 Manufacturer's Instructions
SD- 09 Manufacturer's Field Reports
SD- 10 Operation and Maintenance Data
SD-11 Cl oseout Submttals

1.1.2 Submittal Classification

Subm ttals are classified as follows:

a. Governnment Approved

Gover nnment approval is required for extensions of design,
critical materials, deviations, equipnment whose conpatibility

with the entire system nmust be checked, and other itens as
designated by the Contracting Oficer. Wthin the terns of the
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Contract Clause entitled "Specifications and Draw ngs for
Construction,” they are considered to be "shop draw ngs."

b. Information Only

Al'l submttals not requiring Governnment approval will be for
information only. They are not considered to be "shop draw ngs"
within the terns of the Contract Clause referred to above.

1.2 APPROVAL OF SUBM TTALS

The approval of submttals by the Contracting Officer’s
Representative (COR), shall not be construed as a conplete

check, but will indicate only that the general nethod of
construction, work scheduling, and other information are
sati sfactory. Approval will not relieve the Contractor of the

responsibility for any error which may exist, as the Contractor
under the Contractor Quality Control (CQC) requirenments of this
contract is responsible for the dinensions, |ayout, and

sati sfactory construction of all work as indicated and
specified. After submttals have been approved by the COR,
resubmttal for the purpose of changing the approved Work Pl an,
Progress Schedul e, desi gnated Acceptance Sections, or for any

ot her reason, will not be given consideration unless acconpani ed
by an explanation as to why a change i s necessary.

1.3 DI SAPPROVED SUBM TTALS

The Contractor shall make all corrections required by the COR
and pronptly furnish a corrected submttal with the Daily CQC
Report as specified for the initial submttal. |If the
Contractor considers any correction indicated on the
submttal (s) to constitute a change to the contract, notice as
requi red under the Contract Cl ause entitled "Changes" shall be
given at the same time to the COR

1.4 W THHOLDI NG OF PAYMENT

Paynment for any part of the schedul ed work acconplished by the
Contractor, including transportation of the Contractor’s plant
to or fromthe site of the work, will not be made if required
approvals for all parts of the schedul ed work have not been
obt ai ned.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTI ON
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3.1 GENERAL

The Contractor shall submt all itenms required and specified in
t hese specifications, and as may be required by other portions
of the schedul ed work. Proposed deviations fromthe contract
requirenments shall be clearly identified. The required

subm ttals shall be listed in the Contractor’s Work Plan and on
the Contractor’s Submttal Register Form 4288-R. All

requi renments of submttals shall be coordinated with SECTI ON
01451. Any questions regarding submttals required of the
Contractor will be discussed at the Preconstructi on Conference
specified in SECTION 01200. At this Conference, and during the
progress of the work, the COR may request submttals in addition
to those |isted when deemed necessary to adequately describe the
work covered in the respective sections. Dinensions and units
of wei ghts and measures used on all submttals shall be the sane
as indicated and specified. Each submttal shall be conplete and
in sufficient detail to allow ready determ nation of conpliance
with contract requirenents. Prior to submttal, all itenms shal
be checked and approved as conplete by the CQC representative as
specified in SECTION 01451

3.2 SCHEDULI NG

Subm ttals covering conponent itenms formng a systemor itens
that are interrelated, such as access/egress to the work area,
and delivery/storage of materials prior to construction of
features shall be scheduled to be coordinated with the

requi renents specified and subm tted concurrently.

3.2.1 Subm ttal and Report Ildentification

Al'l submttals and reports shall be conplete, properly narked,
adequately detailed, and identified with | ocation of occurrence
in the respective specification section with paragraph nunmber,
drawi ng nunmber and | ocation, and respective Plan or Report

requi renent, as applicable. The Contractor’s CQC representative
shall sign and date each submttal and report as conplete.

3.3 SUBM TTAL REG STER (ENG FORM 4288)

At the end of this SECTION is a sanple Subm ttal Register

(ENG Form 4288-R) showi ng those plans, lists, and itens of

equi prent and materials for which submttals are required by the
specifications. The Contractor is informed this sanple form may
not list all submttals that nay be required of the Contractor;
however, the Contractor shall utilize this formas a guide to
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provide, with his CQC Plan for approval, a conplete Submttal
Regi ster listing all submttals required for the duration of the
contract. The Subm ttal Register shall consist of individual
pages representing the respective Specification Sections as
shown in the attached sanple. Columns “d” through “q” of the
sanple formindicate the nethod the Contractor is to use in
identification of his submttals. In the respective
Specification Sections and when so directed by specified
requirenents in other parts of the contract for a particul ar
type of submttal, the Classification status to be inserted in
Colums “p” and “q” is indicated. The Contractor’s Quality
Control Representative shall certify in witing as part of the
CGC Pl an the appropriate designation for all submttals has been
made. The remai nder of colums and how they are to be utilized
during adm nistration of the contract will be addressed at the
Pre- Constructi on Conference as noted in SECTI ON 01200.

3.4 TRANSM TTAL FORM ( ENG FORM 4025)

At the end of this SECTION is a sanple Transmttal Form

(ENG Form 4025) which shall be used for transmttal coordination
of all submttals. This formshall be conpleted by the
Contractor identifying each itemto be submtted. Special care
shal | be exercised to ensure proper listing of the date of the
submttal transmttal, specification section and paragraph
nunber pertinent to the data submtted for each item and

numeri cal sequence coordination with the Submttal Register Form
4288- R, Colum “b”.

-0-
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Instructions For Campleting ENG FORM 4025-R, Mar 95

A. Enter date the submittal is issued.

B. Enter the Transmittal Number under which the submittal was
made.

The Transmittal Number shall have the following format:

A-B.C
Where: A is the specification section

B is a consecutive number where 1 would be the first
transmittal under the given specification section, 2

would be the second transmittal, etc.

C is a consecutive number identifying resubmittals.
Number 1 would be the first resubmittal, 2 the second, etc.

Examples of Transmittal Numbers under Specification
Section 01451:

01451-1
01451-2
01451-1.1 (first resubmittal of 01451-1)
01451-3

C. Enter name and address of Corps of Engineers reviewing
office.

D. Enter name and address of Contractor.

E. Enter contract number.

F. If this is the first submittal of information for this item
number, check the box for "New Submittal". If not, check the box
for "Resubmittal".

G. If the "Resubmittal” box is checked, enter the previous
Transmittal No.

H. Enter the specification section that applies to this
Transmittal Form. A separate Transmittal Form shall be used for
submittals under separate sections of the specifications.

I. Enter name and location of project.

J. Indicate whether the submittal is "For Information Only
(FIO)” or for "Government Approval (Gov't Approval)".

K. Enter the Item No. as identified on the Submittal Register.

L. Enter the Description of the item submitted as identified on
the Submittal Register.




M. Enter information as necessary. When a sample of material
or Manufacturer's Certificate of Compliance is transmitted,
indicate "Sample" or "Certification.

N. Enter the nmumber of copies of submittal data attached.

0. Enter the specification paragraph number as identified on
the Submittal Register using the following format:

Spec. Section - Paragraph number
P. Enter information as necessary.

Q. Enter Contractor Action Code. See reverse side of ENG Form
4025 for applicable codes.

R. A check shall be placed in the "Variation" column when a
submittal is not in accordance with the plans and specifications.
Attach a written statement describing the variation.

S. Review code assigned by the Govermment reviewer.

T. Remarks from the Contractor or Government review comments.
Government review comments may also be placed on a separate sheet
of paper.

U. Signature of Contractor reviewer.

V. Number of enclosures being returned to the Contractor by the
Government reviewer

W. Signature and title of Govermnment approving authority.
X. Date of review by the Government.
Other: In submitting manufacturer's literature or similar

information, the Contractor shall clearly identify the item
proposed for use.
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SECTI ON 01355
ENVI RONVENTAL PROTECTI ON
3/01
PART 1 GENERAL
1.1 REFERENCES

The publications |isted below forma part of this specification
to the extent referenced. The publications are referred to in
the text by basic designation only.

CODE OF FEDERAL REGULATI ONS ( CFR)
40 CFR 261 I dentification and Listing of Hazardous Waste
ENG NEERI NG MANUALS ( EM

EM 385-1-1 (1996) U. S. Arny Corps of Engineers Safety and
Heal t h Requi renents Manual

1.2 DEFI N TI ONS

Environnmental pollution and damage is defined as the presence of
chem cal, physical, or biological elenments or agents that
adversely affect human health or wel fare; unfavorably alter

ecol ogi cal bal ances of plant or animal comrunities; or degrade

t he environment froman aesthetic, cultural or historic
perspective. Environnmental protection is the prevention/control
of pollution and habitat disruption that may occur during
construction. The control of environnental pollution and danage
requires consideration of air, water, |and, biological and
cultural resources; includes managenent of visual aesthetics;
noi se; solid, chem cal, gaseous, and |iquid waste; radiant
energy and radi oactive materials; and other pollutants.

1.3 ENVI RONVENTAL PROTECTI ON REQUI REMENTS

The Contractor shall conply with all applicable Federal, State,
and local |aws and regul ations. The Contractor shall provide
envi ronnmental protective neasures and procedures to prevent and

control pollution, limt habitat disruption, and correct
envi ronnment al danage that occurs during construction.

1.3.1 Protection of Features
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This section supplenments the Contract C ause PROTECTI ON OF

EXI STI NG VEGETATI ON, STRUCTURES, EQUI PMENT, UTILITIES, AND

| MPROVEMENTS. The Contractor shall prepare a |ist of features
requiring protection under the provisions of the contract clause
that are not specifically identified on the draw ngs or

ot herwi se specified as environnental features requiring
protection. The Contractor shall protect those environnental
features as indicated and specified, in spite of interference
that their preservation may cause to the Contractor's work under
t he contract.

1.3.2 Special Environnmental Requirenments (Permts)

This section supplenents the Contractor's responsibility under
the contract clause “PERM TS AND RESPONSI BI LI TIES” to the extent
that the Governnent has already obtained environnental permts
for the required dredgi ng and dredged nmaterial placenent. These
speci al environnental requirenents are an outgrowth of
environmental commtnents made by the Government during the

proj ect devel opnent. All dredging, transport and pl acenent of
dredged material under this contract shall be in strict
conpliance with the conditions set forth in the Virginia
Departnent of Environnental Quality Water Protection Permt that
is included as a part of this contract at the end of this
SECTI ON. The contract plans and specifications have been
prepared to conply with these permts which were established
during the planning and devel opnent of this project. The
Contractor is advised that any deviations fromthe construction
nmet hods and procedures indicated by the plans and specifications
that are not prior approved in witing by the Contracting

O ficer, or any non-conpliance with or violation of the
conditions stated in the permts noted herein, shall be cause
for the Contracting O ficer issuing a stop work order. Any stop
work orders issued for any of these causes will not be subject
to time extensions or cost recovery by the Contractor. Any non-
conpliance with or violation of the conditions stated in the
permts noted herein may result in revocation of the permts for
the project and may result in crimnal and civil penalties

agai nst the Contractor.

1.4 ENVI RONVENTAL PROTECTI ON PLAN

As a part of the Contractor’s Wrk Plan, the Contractor shal
submt an Environnental Protection Plan for review and
acceptance by the Contracting Oficer. This Environnental
Protection Plan shall consist of a witten narrative, as well as
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any suppl enental draw ngs, docunents, and photographs required
to verify the Contractor’s work will be in accordance with al

| aws and regul ati ons governing the work as indicated and

speci fied. The Contractor shall submt this plan and al

suppl enentary data for approval at the Preconstruction
Conference as noted in SECTION 01200. The Contractor w | be
informed in witing of any revisions as nmay be required by the
Contracting O ficer and submt a final plan for final approval
not later than 5 cal endar days prior to start of schedul ed
construction activities. Acceptance is conditional and is
predi cat ed upon satisfactory performance during construction.
The Governnent reserves the right to require the Contractor to
make changes in the Environnental Protection Plan or operations
if the Contracting O ficer determ nes that environnental
protection requirenments are not being nmet. The plan shal

detail the actions that the Contractor shall take to conply with
all applicable Federal, State, and |ocal |aws and regul ations
concerning environnmental protection and pollution control and
abatement, as well as the additional specific requiremnments of
this contract. No physical work at the site shall begin prior
to acceptance by the Contracting Oficer of the Contractor's
Environnmental Protection Plan covering the work to be perforned.
The environnental protection plan shall conmply with the

requi renents of EM 385-1-1 and include, but not be limted to,
the foll ow ng:

1.4.1 List of State and Local Laws and Regul ati ons

The Contractor shall provide, as part of the Environnental
Protection Plan, a list of all State and | ocal environnental

| aws and regul ations that apply to the constructi on operations
under the Contract.

1.4.2 Spill Control Plan

The Contractor shall include as part of the environnental
protection plan, a Spill Control Plan. The plan shall include
t he procedures, instructions, and reports to be used in the
event of an unforeseen spill of a substance regul ated by the
Emer gency Response and Community Ri ght-to-Know Act or regul ated
under State or local laws or regulations. The Spill Control

Pl an suppl enents the requirenments of EM 385-1-1. This plan
shal | include as a m ni num

a. The nane of the individual who shall be responsible
for inplementing and supervising the containment and cl eanup.
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b. Training requirenents for Contractor's personnel and
nmet hods of acconplishing the training.

c. Alist of materials and equi pnent to be i mMmedi ately
available at the job site, tailored to cl eanup work of the
potential hazard(s)identified.

d. The nanes and | ocations of suppliers of containnent
materials and | ocations of additional fuel oil recovery,
cl eanup, restoration, and material-placenent equi pnent avail abl e
in case of an unforeseen spill energency.

e. The nethods and procedures to be used for expeditious
cont am nant cl eanup.

f. The nane of the individual who shall report any spills
or hazardous substance rel eases and who shall follow up with
conpl ete docunentation. This individual shall imrediately
notify the Contracting Oficer in addition to the legally
requi red Federal, State, and |ocal reporting channels (including
the National Response Center at 1-800-424-8802 and the DEQ
Ti dewat er Regional Ofice at (757) 518-2077 if a reportable
guantity spill occurs. The plan shall contain a list of the
requi red reporting channels and tel ephone nunbers.

1.4.3 Recycling and Waste M nim zation Pl an

The Contractor shall submt a Recycling and Waste M nim zati on
Plan as a part of the Environnmental Protection Plan. The plan
shal| detail the Contractor's actions to conply with the
followi ng recycling and waste mnim zation requirenents:

a. The Contractor shall participate in State and | ocal
gover nnent sponsored recycling progranms to reduce the vol une of
solid waste materials at the source.

1.4.4 Contam nant Prevention Pl an

As a part of the Environnental Protection Plan, the Contractor
shal | prepare a contam nant prevention statenent identifying
potentially hazardous substances to be used on the job site and
i ntended actions to prevent accidental or intentional

i ntroduction of such materials into the air, water, or ground.
The Contractor shall detail provisions to be taken to neet
Federal, State, and local |laws and regul ati ons regarding the
storage and handling of these materi al s.
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1.4.5 Environnental Monitoring

The Contractor shall include in the plan, as coordinated with
the Job Hazard Analysis and required in the specifications, the
details of environnental nonitoring requirenents and a
description of how this nonitoring will be acconplished under
the | aws and regul ati ons governi ng the work.

1.4.6 Preconstruction Survey

The Contractor shall performa survey of the project site with
the Contracting O ficer and take photographs showi ng existing
environnental conditions in and adjacent to the site. The
results of this survey shall be prepared by the Contractor and
copies included in the plan. The preconstruction survey shal
identify requirenents for the foll ow ng:

a. Methods for protection of features to be preserved within
aut hori zed work areas |ike trees, shrubs, vines, grasses and
ground cover, |andscape features, air and water quality, fish
and wildlife, soil, historical, archaeol ogical, and cultural
resour ces.

b. Procedures to be inplenented to provide the required
environnmental protection, to conply with the applicable | aws and
regul ations, and to correct pollution due to accident, natural
causes, or failure to follow the procedures of the environnental
protection plan.

c. Location of the solid waste di sposal area.

d. Drawi ngs showi ng | ocations of any proposed tenporary
excavations or enbanknents for haul roads, stream crossings,
mat eri al storage areas, structures, sanitary facilities, and
stockpil es of excess or spoil materials.

e. Traffic control plan including neasures to reduce erosion of
tenporary roadbeds by construction traffic, especially during
wet weat her and dredged nmaterial placenent operations, and the
anount of nud transported onto paved public roads by vehicles or
runof f.

f. Methods of protecting surface and ground water during
construction activities.

PART 2 PRODUCTS (Not Applicable)
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PART 3 EXECUTI ON
3.1 SPECI AL ENVI RONMENTAL PROTECTI ON REQUI REMENTS
3.1.1 Wetlands and Natural Habitat

Use of the Contractor's plant to construct the schedul ed work,

i ncl udi ng the associ ated use of ropes, cables, or guys over
wet |l ands and in natural habitat areas, shall be scheduled in a
manner to disturb the marsh and natural habitat areas to the

m ni mum necessary to acconplish the work. Any damage to wetl ands
or natural habitat areas shall be repaired to original condition
at no additional expense to the governnent. The Contracting
Oficer will notify the Contractor in witing of any observed
nonconpliance with the previously nmentioned Federal, State or

| ocal laws or regulations, permts, and other elenents of the
Contractor's environnental protection plan. The Contractor
shall, after receipt of such notice, informthe Contracting

O ficer of proposed corrective action and take such action when
approved. If the Contractor fails to conply pronptly, the
Contracting O ficer nmay issue an order stopping all or part of
the work until satisfactory corrective action has been taken. No
time extensions shall be granted or costs or danages allowed to
the Contractor for any such suspensions.

3.1.2 U S. Departnment of Agriculture (USDA) Quarantined
Consi der ati ons

The Contractor shall thoroughly clean all construction equi pnent
at the prior job site in a manner that ensures all residual soi
is renoved and that egg deposits from plant pests are not
present. The Contractor shall consult with the USDA Pl ant
Protection and Quarantine (USDA - PPQ jurisdictional office for
addi tional cleaning requirenents that nay be necessary.

3.1.3 Disposal of Solid Wastes

Solid waste is rubbish, debris, waste materials, garbage, and

ot her discarded solid materials. Solid waste shall be placed in
cont ai ners and di sposed on a regul ar schedule. All handling and
di sposal shall be conducted in such a way as to prevent spill age
and contam nation. The Contractor shall transport all solid
wast e and di spose in conpliance with Federal, State, and | ocal
requirenents.

3.1.4 Disposal of Contractor-Generated Hazardous Wastes
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Hazar dous wastes are hazardous substances as defined in

40 CFR 261, or as defined by applicable State and | ocal
regul ati ons. Hazardous waste generated by construction
activities shall be renoved fromthe work area and be di sposed
in conpliance with Federal, State, and |ocal requirements. The
Contractor shall segregate hazardous waste from other materials
and wastes, and shall protect it fromthe weather by placing it
in a safe covered | ocation; precautionary neasures agai nst
accidental spillage such as bermi ng or other appropriate
neasures shall be taken. Hazardous waste shall be renoved from
Government property within 60 days. Hazardous waste shall not
be dunped onto the ground, into storm sewers or open water
courses, or into the sanitary sewer system

3.1.5 Fuels and Lubricants

Fueling and lubrication of equipnment and notor vehicles shall be
conducted in a manner that affords the maxi num protection

agai nst spills and evaporation. Lubricants and waste oil to be
di scarded shall be stored in marked corrosion-resistant

contai ners and recycl ed or disposed in accordance with Federal,

State, and | ocal |aws and regul ati ons.

3.2 PROTECTI ON OF WATER RESOURCES

The Contractor shall keep construction activities under
survei l l ance, managenent, and control to avoid pollution of
surface and ground wat ers.

3.2.1 Monitoring of Water Areas Affected by Construction
Activities

The Contractor shall performnonitoring, inspections, sanpling
and testing, reporting, and record keeping as indicated and
speci fi ed.

3.3 | NSPECTI ON

If the Contracting Officer notifies the Contractor in witing of
any observed nonconpliance with contract requirenents or
Federal, State, or local |aws and regul ations, the Contractor
shall informthe Contracting O ficer of proposed corrective
action and i medi ately take such action to correct the
nonconpliance. |If the Contractor fails to conply pronptly, the
Contracting O ficer nmay issue an order stopping all or part of
the work until satisfactory corrective action is taken. No tine
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extensions will be granted or costs or damages allowed to the
Contractor for any such suspension.

3.4 MAI NTENANCE OF POLLUTI ON CONTROL FACI LI TIES

The Contractor shall maintain all constructed pollution control
facilities and portable pollution control devices for the
duration of the Contract or for the length of time construction
activities create the particular pollutant.

3.5 TRAINING OF CONTRACTOR PERSONNEL

Contractor personnel shall be trained in environnental
protection and pollution control. The Contractor shall conduct
envi ronnental protection/pollution control neetings for al
Contractor personnel as a part of the weekly tool box neetings.

The training and neeting agenda shall include nethods of
detecting and avoiding pollution, famliarization with pollution
standards, both statutory and contractual, installation and care

of facilities, and instrunments required for nonitoring purposes
to ensure adequate and continuous environnental
protection/pollution control. Anticipated hazardous or toxic
chem cal s or wastes, and ot her regul ated contam nants, shal

al so be discussed. Oher itens to be discussed shall include
recognition and protection of archaeol ogical sites and
artifacts, wildlife and waterfow habitats, and construction
mat eri al pl acenent operations.

3.6 PROTECTI ON OF MARI NE ANI MALS, W LDLI FE AND VEGETATI ON

The Contractor is informed that the dredging areas are in a
portion of Virginia frequented by mgratory birds and is a
native habitat for eagles, hawks, egrets, herons, pelicans,
terns, and other wildlife that are identified as either
endanger ed species protected by federal |aw or species of
speci al concern for Commonweal th of Virginia agencies. If, in

t he performance of this contract, evidence of the possible

di sturbance to any such mgratory bird or |listed species nay
occur, the Contractor shall notify the Contracting Oficer

i mredi ately, giving the location and nature of the findings. The
Contractor shall advise all personnel associated with the
operation of the vessels and plant of the civil and crim nal
provi si ons of the Endangered Species Act, the Mgratory Bird
Act, and the Marine Mammal Protection Act. The Contractor shal
conply with all laws and regul ati ons governing the work and the
provi sions set forth in this Section. 1In the event that
endangered or protected species are affected by this work, the
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wor k under this contract may be suspended or terninated as
determ ned by the Contracting O ficer. Al crew nenbers of the
dredge and attendant plant operators shall be required to read
and certify in witing they are aware of the contents of this
specification and the Contractor’s Environnental Protection

Pl an. Copies of this Section and the Environnmental Protection
Pl an, including a posting warning of the civil and crim nal
liabilities that violators are subject to for non-conpliance to
the requirenents of them shall be clearly posted with other
required postings on-site for enployees.

-- BEnd of Section --
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COMMONWEALTH of VIRGINIA
DEPARTMENT OF ENVIRONMENTAL QUALITY

George Allen 5636 Southern Boulevard Thomas L. Hopkins
Governor Virginia Beach, Virginia 23462 Director
Beckey Fax (757) 5182103 : Francis L. Dani
deNamD‘m'OP http://www.deq.state.va.us Tidewater Regional Director
(757) 518-2000

January 9, 1997

Ronald G. Vann, P.E., Chief ~ CERTIFIED MAIL

Civil Programs Branch RETURN RECEIPT REQUESTED
Engineering Branch, Norfolk District

803 Front Street

Norfolk, Virginia 23510

RE: Joint Permit Application No.94-1284
Modification to Lynnhaven Bay, Inlet, and The Narrows
Channel Dredging Project S '

Dear Mr. Vann:

We have received and reviewed your modification request.
dated September 18, 1996 for the Virginia Water Protection (VWP)
Permit for the above referenced project. Based on our review of
your request, the modification is minor so no Public Notice is -z
required. Please find the enclosed rev1sed Virginia Water
Protection Permit 94-1284.

Since the Tidewater Regional Office is now responsible for
the VWPP program in the Tidewater Area, all references to the
Central Office have been replaced with references to the
Tidewater Regional Office.

This modification of your permit does not relieve you from
the responsibility of conducting the proposed activity in a
manner to meet all the laws and regulations, including the water
quality standards, as may be applicable. You are advised that
the activity you propose may require permits from the Virginia
Marine Resources Commission or the City of Virginia Beach Local
Wetlands Board. If you have any questions regarding the status
of your modification w1th those agencies, I suggest you contact
them directly. '

An Agency of the Natural Resources Secretariat--




If you have any questions, comments, or objections
concerning the changes, please contact Traycie L. West at (757)
518-2155. She is available to meet with you to resolve any

concerns you may have.

Sincerely,
Karen Jackson Sismour
Permit Manager

Enclosed - Modified Virginia Water Protection Permit 94-1284

cc: Virginia Marine Resources Commission
File




COMMONWEALTH of VIRGINIA

DEPARTMENT OF ENWRONMENTAL QUALITY :
George Allen 5636 Southern Boulevard Thomas L. Hopkins

Governor Virginia Beach, Virginia 23462 Director
" Fax (757) 518-2103 : Francis L )
B@ lqoltOIl Dlllllop . a Tancs L. Damel .
' Natural http://www.deq.state.va.us Tidewater Regonal Director

VWP Permit No. 94-1284

Effective Date: March 22, 1995
Modification Date: January 9, 1997
Expiration Date: Marxrch 22, 2005

(757) 518-2000

VIRGINIA WATER PROTECTION PERMIT
ISSUED PURSUANT TO THE STATE WATER CONTROL LAW
AND SECTION 401 OF THE CLEAN WATER ACT

Based upon an examination of the information submitted by the owner and in compliance
with Section 401 of the Clean Water Act as amended (33 USC 1251 et seq.) and the State
Water Control Law and regulations adopted pursuant thereto, the Department has
determined that there is reasonable assurance that the activity authorized by this
permit, if conducted in accordance with the conditions set forth herein, will protect
instream beneficial uses and will not violate applicable water quality standards.

Permittee: U.S. Army Corps of Engineers

Address: 803 Front Street
Norfolk, Virginia 23510

- Activity Location: The Lesner Bridge disposal site, the Maple Street disposal
site, Ocean Park Beach nourishment site, and Seashore State
Park nourishment site, Lynnhaven Inlet, Bay and Long Creek -
in the City of Virginia Beach.

(1]

Activity Description: Periodically dredge 15,000 cubic yards (c.y.) of sandy
material per occurrence for a maximum of 45,000 c.y. over a
ten year period from the Long Creek and Narrows Channel and
place it in the Maple Street Disposal site and Seashore
State Park disposal sites. Periodically dredge 230,000 c.y.
of this material per occurrence on Ocean Park Beach for a-
total of 450,00 c.y. over a ten year period. All of the
dredged material is to be eventually used for beach
nourishment.

The permitted activityrlhall be in accordance with this cover page, Part I - Special
Conditions, and Part II - General Conditions.

TTttris . Dozae . Lo

Director, Department of Environmental Quality

/M 7. /97;
Date V | ﬂ 7 ‘

An Agency of the Natural Resources Secretariat..




VWP Permit No. 94-1284
Part I
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PART I - SPECIAL CONDITIONS
All dredging shall be accomﬁlished by hydraulic method.

All £fill placed on Ocean Park Beach shall be placed in an
area 4200 feet long with a maximum top £ill width of 50 feet
with 10:1 (run:rise) slopes which tie into existing bottoms.

The permittee shall insure that a 5 foot high containment
berm with 2.5:1 (run:rise) stabilized slopes on the Maple
Street disposal site is constructed and maintained. The
"construction of this berm shall not encroach into wetland
areas outside of the existing dike.

The permittee shall insure that a minimum of two feet of
freeboard is maintained within both the Maple Street
disposal site as well and the Lesner Bridge site.

The permittee shall insure that the Lesner Bridge disposal
site berm is stabilized as per the November 21, 1994
correspondence, and that this stabilization is successful
and maintained.

The permittee shall insure that the stand pipes within both
the Maple Street, and the Lesner Bridge site are adequately
sized, and stop log structures maintained during dredging
and dewatering to minimize sedimentation to State waters.

Dredged material .may be placed along the shoreline at
Seashore State Park for beach renourishment. No more than
7,000 cubic yards of material per dredging cycle may be
placed without a modification to this permit.

Monitoring

1. Monitoring of dredging operations shall consist of
taking dated photographs prior to and after each
dredging cycle of the Maple Street, and Lesner Beach
disposal sites. These photographs shall show the
stabilized berm in relation to the height of the
contained material from the North, South, East, and
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West. These photographs shall be submitted to the
Department of Environmental Quality within 60 days of
completion of dredging.

2. Photographs shall also be taken of the Ocean Park
Beach disposal site prior to and after dredging. Two
dated photographs shall be taken, one looking Westerly,
and one looking Easterly. These photographs shall be
submitted to the Department of Environmental Quality
within 60 days of completion of dredging.

3. Photographs at the Seashore State Park renourishment
site shall be taken each time dredged materials are
placed. These photographs shall be submitted to the
Department of Environmental Quality within 60 days of
the completion of the spreading. " Referring to the site
plan drawing titled “Lynnhaven Inlet, Bay, and
Connecting Waters Beach Nourishment Area and Existing
Placement Area Shoreline Regrading”,

a. two photographs shall be taken of the placement
area of the shoreline at Seashore State Park prior to
placement, after placement, and after spreading of
materials. Photographs shall be taken of the area
between B and C from point B looking Southeasterly
towards the renourishment area, and

b. a photograph shall be taken of the nourishment
area prior to spreading looking Southeasterly from
point C, and

¢. two photographs shall be taken of the
nourishment area after spreading of materials, one from
point C looking Southeasterly and one from the farthest
area to receive sand looking Northwesterly

All reports shall be submitted to: The Department
Environmental Quality, Tidewater Regional Office, 5636
Southern Boulevard, Virginia Beach, Virginia 23462.

The Virginia Water Protection Permit Program of the
Department of Environmental Quality shall be notified in
writing ten days prior to the start of the initial dredging
operations, so that staff inspections of the project may be

. —

“
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All work shall be done in such a manner as to minimize
sedimentation/siltation of State waters through the use of
appropriate erosion and sedimentation controls.

The permittee shall employ measures to prevent spills of
fuels or lubricants into State waters. The Department of
Environmental Quality Tidewater Regional Office must be
notified if spills do occur at (757) 518-2077.

The conditions and limitations as specified in the
application and the supplemental materials submitted by the
~owner shall be adhered to during the life of this permit.

All construction and installation associated with the
project shall be accomplished in such a manner that
construction material or waste material is not to be
discharged into State waters.

The permittee shall advise the Director in writing when
unusual or potentially complex conditions are encountered
which require debris removal or involve potentially toxic
substances, and shall not take measures to remove the
obstruction, material, or toxic substance, or change the
location of the structure until written approval by the
Director or his authorized representative is received.

This permit is valid for a maximum of ten years from the
date of issuance. This permit may need to be renewed should
you plan to continue dredging after the permit expiration
date. As per the Virginia Water Protection Permit Regulation
(VR 680-15-02) reapplication must be made no less than 180
days prior to the expiration date of this permit.

-~

1]
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PART II - GENERAL CONDITIONS

Duty to Comply

. The permittee shall comply with all conditions of the permit.

Nothing in these regulations shall be construed to relieve the-

permittee of the duty to comply with all applicable Federal
and State statutes, regulations and toxic standards and
prohibitions. Any permit non-compliance is a violation of the
Clean Water Act and State Water Control Law, and is grounds
for enforcement action, permit termination, revocation,
modification, or denial of a permit renewal application.

!!'0! [ ! i B [} e ) !%
1. The permittee shall take all reasonable steps to

a) avoid all adverse environmental impact which could
result from the activity,

b) where avoidance is impractical, minimize the adverse
environmental impact, and '

c) where impacts cannot be avoided, provide mitigation
of the adverse impact on an in kind basis.

Reopener

This permit may be reopened to modify the conditions of the
permit to meet new regulatory standards duly adopted by the
Board. Causes for reopening permits include, but are not
limited to:

1. When State law prohibits conditions in a permit which are
more stringent than an applicable effluent limitation
guideline;

2. When subsequently promulgated effluent guidelines are
modified, and are based on best conventional pollutant
control technology; or

3. When the circumstances on which the previous permit was
based have materially and substantially changed or special
studies conducted by the Department or permittee show
material and substantial change since the time the permit
was issued and thereby constitute cause for permit
modification or revocation and reissuance.

C
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c i t s
All discharges and other activities authorized by this permit

shall be made in accordance with the terms and conditions of
this permit. The permittee shall submit a new application 180

' days prior to any modification to their activity which will:

1. Result in a significantly new or substantially increased
discharge of dredged or £fill material, or a significant
change in the nature of the pollutants; or

2. Violate or lead to the violation of the terms and ,
conditions of the permit or the water Quality Standards of
the Commonwealth.

Duty to Halt or to Reduce Activity

It shall not be a defense for a permittee in an enforcement
action that it would have been necessary to halt or reduce the
permitted activity in order to maintain compliance with the
conditions of this permit. _

c i wi tat e W

Compliance with this permit constitutes compliance with
Virginia water Protection Permit requirements of the State
Water Control Law. Nothing in this permit shall be construed
to preclude the institution of any legal action under or
relieve the permittee from any responsibilities, liabilities,
or other penalties established pursuant to any 'other State law
or regulation or under the authority preserved by Section 510
of the Clean Water Act.

Property Rights

The issuance of this permit does not convey any property
rights in either real or personal property, or any exclusive
privileges, nor does it ‘authorize any injury to private

property or any invasion of personal property rights, nor any
infringement of federal, state or local laws or regulations.

Severability
The provisions of this permit are severable.
Right of Entry

The permittee shall allow authorized State and Federal
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representatives, upon the presentation of credentials at
reasonable times and under reasonable circumstances:

1. To enter the permittee’s property, public or private, and
have access to, inspect and copy any records that must be
kept as part of the permit conditions;

2. To inspect any facilities, operatibns, or practices
(including monitoring equipment) regulated or required
under the permit;

3. To sample or monitor any substance, parameter or activity
for the purpose of assuring compliance with the conditions
of the permit or as otherwise authorized by law.

For the purpose of this section, the time for inspection shall
be deemed reasonable during regular business hours. Nothing
contained herein shall make an inspection time unreasonable
during an emergency.

cerability of Permits

This permit may be transferred to another person by a
permittee if:

1. The current permittee notifies the Department of
Environmental Quality 30 days prior to the proposed
transfer of the title to the facility or property;

2. The notice of the proposed transfer includes a written
agreement between the existing and proposed new owner
containing a specific date of transfer of the permit
responsibility, coverage and liability between them; and

3. The Department of Environmental Quality does not within the
30 day time period notify the existing owner of its intent
 to modify or revoke and reissue the permit.

Such a transferred permit shall, as of the date of the
transfer, be as fully effective as if it had been issued
directly to the new permittee.

Ee 0! !! d.c. !o

The applicant shall notify the Department of Environmental
Quality of any modification of this project and shall
demonstrate in a written statement to the Department that said
modification will not violate any conditions of this permit.
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If such demonstration cannot be ﬁade, the permittee shall
apply for a modification of this permit. This permit may be
modified when any of the following developments occur:

1.

When additions or alterations have been made to the

affected facility or activity which require the application

of permit conditions that differ from those of the existing
permit or are absent from it;

when new information becomes available about the operation
or discharge covered by the permit which was not available
at permit issuance and would have justified the application
of different permit conditions at the time of permit
issuance;

. When a change is made in the promulgated standards or

requlations on which the permit was based;

When it becomes necessary to change final dates in
schedules due to circumstances over which the permittee has
little or ho control such as acts of God, materials
shortages, etc. However, in no case may a compliance
schedule be modified to extend beyond any applicable
statutory deadline of the Clean Water Act;

When an effluent standard or prohibition for toxic
pollutant must be incorporated in the permit in accordance
with provisions of Section 307(a) of the Clean Water Act;

When changes occur which are subject to "reopener clauses"
in the permit.

When the Department of Environmental Quality determines
that minimum instream flow levels resulting from the
permittee’s withdrawal of water are detrimental to the
instream beneficial use, the withdrawal of water should be
subject to further net limitations or when an area is
declared a Surface Water Management Area pursuant to State
water Control Law Sections 62.1-242 through 253, during the
term of the permit;

When the level of discharge of a pollutant not limited in
the permit exceeds the level which can be achieved by
available methodology for controlling such discharges;

When the permittee begins or expects to begin to cause the
discharge of any toxic pollutant not reported in the
application; or

o
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10. When other states were not notified of the change in the
permit and their waters may be affected by the discharge.

L. Permit Termination

" This permit, after public notice and opportunity for a

hearing, is subject to termination. Causes for termination
are as follows: :

1. Noncompliance by the permittee with any condition of the
permit; : ,

2. The permittee’s failure in the application or during the
permit issuance process to disclose fully all relevant
facts or the permittee’s misrepresentation of any relevant
facts at any time; '

3. The permitteé's violation of a special or judicial order;

4. A determination that the permitted activity endangers human
health or the environment and can be regulated to
acceptable levels by permit modification or termination; or

5. A change in any condition that requires either a temporary
or permanent reduction or elimination of any discharge of
dredged and f£ill material controlled by the permit.

C.V_'J :;i i ]I-!.!.!

Nothing in this permit shall be construed to relieve the
permittee from civil and criminal penalties for noncompliance.

N

oj s s iabilit

Nothing in this permit shall be construed to preclude the
institution of legal action or relieve the permittee from any
responsibilities, liabilities, or penalties to which the
permittee is or may be subject under Section 311 of the Clean
Water Act or Sections 62.1-44.34:14 through 62.1-44.34:23 of
the State Water Control Law. :

Unauthorized Discharge of Pollutants

Except in compliance with this permit, it shall be unlawful
for the permittee to:

1. Disch&fge into state waters sewage, industrial wastes,
other wastes, or any noxious or deleterious substances, or,

e
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2. Otherwise alter the physical, chemical, or biological
properties of such state surface waters and make them
detrimental to the public health, or to animal or
aquatic life, or to the uses of such waters for
domestic or industrial consumption, or for recreation, or
- for other uses. _

.

(X




SECTI ON 01451
CONTRACTOR QUALI TY CONTROL
3/01
PART 1 GENERAL
1.1 GENERAL REQUI REMENTS

The Contractor is responsible for quality control and shal
establish and maintain an effective quality control systemin
conpliance with the Contract Clause titled “lnspection of
Construction”. The quality control system shall consist of

pl ans, procedures, and organi zati on necessary to produce an end
product which conplies with the contract requirenments. The
system shall cover all construction operations, both onsite and
offsite, and shall be keyed to the proposed construction
sequence. The project superintendent will be held responsible
for the quality of work on the job and is subject to renoval by
the Contracting O ficer for non-conpliance with quality
requirenents specified in the contract. The project
superintendent in this context shall mean the individual with
the responsibility for the overall managenent of the project
including quality and producti on.

1.1.1 Applicable Publications

The publications |listed below forma part of this specification
to the extent referenced. The publications are referred to in
the text by basic designation only.

AVERI CAN SOCI ETY FOR TESTI NG AND MATERI ALS ( ASTM

ASTM D 3740 (1996) M ni num Requirenents for Agencies
Engaged in the Testing and/or |nspection
of Soil and Rock as Used in Engineering
Desi gn and Construction

ASTM E 329 (1995b) Agencies Engaged in the Testing
and/ or I nspection of Materials Used in
Construction

1.2 PAYMENT

Separate paynent will not be nmade for providing and nai ntaining
an effective Quality Control program and all costs associ ated
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therewith shall be included in the applicable unit prices or
| unp-sum prices contained in the Bidding Schedul e.

1.3 COORDI NATI ON MEETI NG

As soon as practicable after receipt of Notice of Award and
before start of the schedul ed work, the Contractor shall neet
with the Contracting Oficer's Representative (COR) in
coordination with the requirenents of SECTION 01200 and di scuss
the Contractor's Quality Control (CQC) system The Contractor's
Project Manager, Submittals Cerk and Quality Control Manager,
Dredge Captain and Pl ant Operators, and the Surveyor or Engi neer
to be enployed by the Contractor to performall surveys and

| ayout of the work required of the Contractor shall attend this
nmeeting. The Contractor is encouraged to have an officer of his
conpany and representation fromany major subcontractors at the
conference. During the neeting, a nutual understandi ng of the
system details shall be devel oped, including the forns for
recording the (CQC) operations, control activities, testing,

adm ni stration of the systemfor both onsite and offsite, and
the interrelationship of Contractor and Governnment control and
surveillance. Mnutes of the neeting will be taken and prepared
by the Governnent, signed by both the Contractor and the COR,
with signed copy provided to Contractor, which shall becone a
part of the contract file. There may al so be occasi ons when
subsequent conferences will be called to reconfirm
under st andi ngs.

1.4 QUALITY CONTROL PLAN
1.4.1 Ceneral

Prior to start of the schedul ed work operations, the Contractor
shall furnish his CQC plan to the COR for acceptance. The CQC
Plan the Contractor proposes to inplenent shall identify the
personnel, procedures, instructions, records, and forns, and, as
a mnimm shall include:

a. A description of the quality control organization,
including a chart showing Iines of authority by name with duties
and responsibilities of their respective position,
qualifications (in resunme format), and acknow edgnent that the
CQC staff shall inplenment the three phase control systemfor al
aspects of the work specifi ed.

b. The nunber, classifications, qualifications, duties,
responsibilities and authorities of personnel. A copy of the
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| etter, signed by an authorized official of the firm which
describes the responsibilities and del egates the sufficient
authorities to adequately performthe functions of the CQC
Syst em Manager, including authority to stop work which is not in
conpliance with the contract. The CQC System Manager shal

issue letters of direction to all other various quality control
representatives outlining duties, authorities and

responsi bilities, and shall furnish copies to the Governnent at
the sane tine.

c. Control, verification and acceptance testing procedures
for each specific test to include the test name, specification
paragraph requiring test, feature of work to be tested, test
frequency, and person or |aboratory responsible for each test
(laboratory facilities will be approved by the CO.

d. Procedures for scheduling, review ng, certifying, and
managi ng submttals, including those of subcontractors, offsite
fabricators, suppliers, and purchasi ng agents. These procedures
shall be in accordance with Section 01330 SUBM TTAL PROCEDURES.

e. Control, verification, and acceptance testing procedures
for each specific test to include the test name, specification
paragraph requiring test, feature of work to be tested, test
frequency, and person responsible for each test. (Laboratory
facilities will be approved by the Contracting O ficer.)

f. Procedures for tracking preparatory, initial, and
foll owup control phases and control, verification, and
acceptance tests including docunentation.

g. Procedures for tracking construction deficiencies from
identification through acceptable corrective action. These
procedures shall establish verification that identified
defi ci enci es have been correct ed.

h. Reporting procedures, including proposed reporting
formats.

i. Alist of the definable features of work. A definable
feature of work is a task which is separate and distinct from
ot her tasks, has separate control requirenents, and may be
identified by different trades or disciplines, or it my be work
by the sane trade in a different environment. Al though each
section of the specifications nmay generally be considered as a
definable feature of work, there are frequently nore than one
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definabl e feature under a particular section. This list will be
agreed upon during the coordinati on neeti ng.

1.4.2 Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the
start of construction. Acceptance is conditional and will be
predi cated on satisfactory performance during the construction.
The Governnent reserves the right to require the Contractor to
make changes in his CQC Plan and operations including renoval of
personnel, as necessary, to obtain the quality specified.

1.4.3 Notification of Changes

After approval of the CQC plan, the Contractor shall notify the
COR in witing of any proposed change to his CQC System

1.4.4 Corrective Actions

If at any time the Governnent determ nes that the CQC system
personnel, instructions, controls, tests, or records are not
provi di ng schedul ed work which conforns to contract

requi renments, action shall be taken by the Contractor to correct
t he deficient managenent.

1.5 QUALITY CONTROL ORGANI ZATI ON
1.5.1 CQC Organi zational Staffing

The Contractor shall provide a CQC organization staff which
shall have conplete authority to take any action necessary to
ensure conpliance with the contract. The CQC organi zation staff
shal | consist of a CQC system manager and suppl enental staff as
speci fied bel ow, who shall answer to the Contractor's Project
Manager. The Project Manager (who shall not be the project
superintendent) shall be an executive nenber of the Contractor's
organi zati onal staff, and shall have supervisory powers over the

CQC organi zation and the project superintendent. Fol |l owi ng are
the m nimum requirements for the CQC organi zation staff. These
m ni mum requi rements will not necessarily assure an adequate

staff to meet the CQC requirenments at all tines during dredging
and dredged naterial placenent operations. The actual strength
of the CQC staff may vary during any specific period to cover

t he needs of the work.
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1.5.1.1 CQC System Manager

The Contractor shall identify an individual within his

organi zati on who shall be responsible for overall managenent of
CQC and have the authority to act in all CQC matters for the
Contractor. The CQC System Manager shall:

a. be an experienced construction rmanagenment person with a
m ni mum of five years experience in dredging and rel ated beach

fill work. This experience shall include successful conpletion
of Course entitled "Construction Quality Managenment for
Contractors”. The Contractor shall conplete this training

within 30 cal endar days of receipt of his Notice To Proceed.
This course is offered periodically by the Corps of Engineers at
an admi nistrative cost not to exceed $50. 00 per person.

Specific tinmes and | ocations are available fromthe Norfolk
District, Construction Operations Section, telephone (757)
441-7687.

b. be on the job site at all times during work operations
and shall be enployed by the Contractor.

c. be assigned as system nanager but nay have duties as
the Project Superintendent in addition to quality control.

d. have an alternate who shall be identified in the plan
to serve in the event of the CQC system manager's absence. CQC
System Manager's period of absence may not exceed one week at
any one tinme, and not nore than fifteen workdays during a
cal endar year. The requirenents for the alternate shall be the
sanme as for the designated CQC System Manager.

1.5.1.2 CQC Supplenental Staff Personne

When necessary for a proper CQC organi zation, the Contractor
shal |l add additional staff at no cost to the Governnent. The
staff shall be of sufficient size to ensure adequate QC coverage
of all work phases, work shifts, and work crews involved in the
dredgi ng operations. These individuals shall:

a. be enployed by the Contractor, unless waived in witing
by the Contracting Oficer (CO. Al CQC staff nmenbers shall be
subject to interview prior to acceptance by the Contracti ng
O ficer.

b. assist and be responsible only to the CQC system
manager. These personnel may perform other duties, but shall be
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fully qualified by experience and technical training to perform
their assigned QC responsibilities and nust be all owed
sufficient tine to carry out these responsibilities.

c. be physically present at the schedul ed work site during
work on their areas of responsibility.

d. have the necessary education and experience to ensure
contract conpliance and shall be responsible for assuring the
Contractor's work conplies with the contract requirenments for
their area of specialization.

1.5.2 Organi zational Changes

The Contractor shall obtain the Contracting O ficer's acceptance
before replacing any nenber of the CQC staff. Requests shal

i ncl ude the nanes, qualifications, duties, and responsibilities
of each proposed repl acenent.

1.6 SUBM TTALS

Submttals shall be acconplished as specified in Section 01330
SUBM TTAL PROCEDURES and as nay be required in the respective
speci fications. The CQC Manager shall be responsible for
certifying that all submttals are in conpliance wth the
contract requirenments.

1.7 CONTRCL

Contractor Quality Control is the nmeans by which the Contractor
ensures that the construction, including that of subcontractors
and suppliers, conplies with the requirenents of the contract.
The controls shall be adequate to cover all construction
operations, including both on-site and off-site fabrication,
nobi | i zati on and denobilization of the Contractor’s plant,
sitework and rel ated operations, plant operations in conjunction
wi th environnmental nonitoring and testing, and will be keyed to
t he proposed construction sequence. The controls shall be
subject to the approval of the Contracting Oficer and incl ude
at | east three phases of control to be conducted by the CQC
system nmanager for all definable features of work as foll ows:

1.7.1 Preparatory Phase
This phase shall be initiated after the Pre-Construction

Conf erence, performed prior to beginning work on each defi nabl e
feature of work, and shall include as a mninmumthe foll ow ng:
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a. A review of each paragraph of applicable specifications.
b. A review of the contract plans.

c. A check to assure that all plant and equi pnent to be
enpl oyed in the work has been tested, required docunentation has
been submitted, and their use on the work has been approved as
speci fi ed.

d. A check to assure that provisions have been nade to
provi de required control inspection and testing.

e. Exam nation of the respective work areas to assure that
all required prelimnary work has been conpleted and is in
conpliance with the contract.

f. A physical exam nation of approved equi pnment and pl ant
to do the scheduled work is on hand and confornms to job
requirements. A verification check to assure each item of plant
and equi pnent is properly manned for the schedul ed work.

g. A review of the appropriate activity hazard analysis to
assure safety requirenents are net.

h. Discussion of procedures for constructing the work,
i ncluding repetitive deficiencies, and docunent construction
tol erances and wor kmanshi p standards for each respective phase
of worKk.

i. A check to ensure that the portion of the plan and
operations nethod for the work to be perfornmed has been accepted
by the Contracting Oficer.

j. The Governnent shall be notified at |east forty-eight
hours in advance of beginning any of the required action of the
preparatory phase. The CQC system manager shall certify the
requi renents of this phase to be in accordance with contract
requi renents as a part of this notification. The results of the
preparatory phase actions shall be docunented by separate
witten mnutes prepared by the CQC system nmanager and attached
to the daily QC report. The Contractor shall instruct
applicable workers as to the acceptable | evel of workmanship
required in order to neet contract specifications.

1.7.2 Initial Phase
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Thi s phase shall be acconplished at the begi nning of each
definable feature of work. The follow ng shall be acconplished:

a. A check of prelimnary work to ensure that it is in
conpliance with contract requirenents. Review m nutes of the
preparatory phase.

b. Verification of full contract conpliance. Verify
required control inspection and testing.

c. Establish | evel of workmanship and verify that it neets
m ni mum accept abl e wor kmanshi p st andar ds.

d. Check safety to include conpliance wth and upgradi ng of
the safety plan and activity hazard analysis. Reviewthe
activity analysis with each worker.

e. The Government shall be notified at |east forty-eight
hours in advance of begi nning any of the required action of the
initial phase. The CQC system nanager shall certify the
requi rements of this phase to be in accordance with contract
requirements as a part of this notification. The results of the
initial phase actions shall be docunented by separate witten
m nutes prepared by the CQC system nmanager and attached to the
daily QC report. The Contractor shall instruct applicable
wor kers as to the acceptable | evel of workmanship required in
order to neet contract specifications. Exact location of initial
phase i nspections and verifications shall be indicated for
future reference and conparison with foll owup phases.

f. The initial phase shall be repeated for each new crew
to work on-site, when changes to approved plans or schedul es are
requi red, and any tinme acceptable specified quality standards
are not being net.

1.7.3 Foll owup Phase

Dai ly checks shall be performed to assure continuing conpliance
with contract requirenents, including control testing, until
conpletion of the particular feature of work is acconplished.
The checks shall be nmade a matter of record in the Daily CQC
Report docunentation. Final follow-up checks shall be conducted
and all deficiencies corrected prior to the start of additiona
features of work which may be affected by any precedi ng
deficient work. The Contractor shall not build upon or concea
non- conf orm ng wor k.
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1.7.4 Additional Preparatory and Initial Phases

Addi tional preparatory and initial phases shall be conducted by
the Contractor on the sane definable features of work when
directed by the COR

1.8 TESTS
1.8.1 Testing Procedures

The Contractor shall performtests specified or required to
verify that control neasures are adequate to provide a product
whi ch confornms to contract requirenents. The Contractor shal
procure the services of an industry recognized testing

| aboratory or he may establish an approved testing | aboratory at
the project site. A list of tests which the Contractor
understands he is to performshall be furnished to the
Contracting Oficer. The list shall give the test nane,

speci fication paragraph containing the test requirenments, and

t he personnel and | aboratory responsible for each type of test.
The Contractor shall performthe follow ng activities and record
and provide the follow ng data:

(a) Verify that testing procedures conply with contract
requirenments.

(b) Verify that facilities and testing equi pnment are
avail able and conply with testing standards.

(c) Check test instrunment calibration data agai nst
certified standards.

(d) Verify that recording fornms, including all of the test
docunent ati on requi renments, have been prepared.

(e) Results of all tests taken, both passing and failing
tests, shall be recorded on the Quality Control report for the
date taken. Specification paragraph reference, |ocation where
tests were taken, and the sequential control nunber identifying
the test shall be given. Actual test reports may be submtted
|ater, if approved by the Contracting O ficer, with a reference
to the test nunber and date taken. An information copy of tests
performed by an off-site or commercial test facility shall be
provided directly to the Contracting O ficer. Failure to submt
tinely test reports, as stated, may result in nonpaynent for
rel ated work perforned and di sapproval of the test facility for
this contract.
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1.8.2 Testing Laboratories
1.8.2.1 Capability Check

The Governnment reserves the right to check | aboratory equi pnent
in the proposed | aboratory for conpliance with the standards set
forth in the contract specifications and to check the | aboratory
technician's testing procedures and techni ques. Laboratories
utilized for testing soils shall neet criteria detailed in
\-ASTM D 3740-\ and \-ASTM E 329-\.

1.8.2.2 Capability Recheck

If the selected |aboratory fails the capability check, the
Contractor will be assessed a charge, equal to the cost of each
recheck, to reinburse the Governnent for each succeedi ng recheck
of the | aboratory or the checking of a subsequently sel ected

| aboratory. Such costs will be deducted fromthe contract
amount due the Contractor.

1.8.2.3 On-Site Laboratory

The Governnment reserves the right to utilize the Contractor's
control testing | aboratory and equi pnent to nmake assurance tests
and to check the Contractor's testing procedures, techniques,
and test results at no additional cost to the Governnent.

1.8.2.4 Transportation of Sanples for Testing

Cost incidental to the transportation of sanples or naterials
shall be borne by the Contractor. Sanples of materials for test
verification and acceptance testing by the Governnent shall be
delivered to the Corps of Engineers Division Laboratory or other
pl ace designated, as directed by the COR

1.9 DOCUMENTATI ON
1.9.1 Current Quality Control Records

The Contractor shall maintain current records of quality control
operations, activities, and tests perforned, including the work
of subcontractors and suppliers. These records shall be on an
acceptabl e form conplete, legibly witten or typed, and shal

i ncl ude factual evidence that required quality control
activities and tests have been perforned, including but not
limted to the foll ow ng:
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a. Contractor/subcontractor and their area of
responsibility.

b. Operating plant/equipnent with hours worked, idle, or
down for repair.

c. Work perfornmed today, giving |ocation, description, and
by whom

d. Test and control activities performed with results and
references to specifications/plan requirenents. List
deficiencies noted along with corrective action.

e. ldentify submttals reviewed, with contract reference,
by whom and action taken.

f. Of-site surveillance activities, including actions
t aken.

g. Job safety evaluations stating what was checked,
results, and instructions or corrective actions.

h. List instructions given/received and conflicts in plans
and/ or specifications.

i. Contractor's verification statenent.

j. These records shall indicate a description of
trades/ wor kmen wor ki ng on the project, the nunber of personne
wor ki ng, weat her conditions encountered, and any del ays
encountered. These records shall cover both conform ng and
deficient features and shall include a statenment that equi pnment
utilized in the work and workmanship conply with the contract.
The original and one copy of these records in report form shal
be furnished to the COR daily within twenty-four hours after the
date(s) covered by the report, except that reports need not be
submtted for days on which no work is performed. As a m ninmum
one report shall be prepared and submtted for every seven days
of no work and on the | ast day of a no work period. All
cal endar days shall be accounted for throughout the life of the
contract. The first report following a day of no work shall be
for that day only. Reports shall be signed and dated by the CQC
system nmanager. The report fromthe CQC system manager shal
i ncl ude copies of test reports and copies of reports prepared by
al | subordinate quality control personnel
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1.9.2 Deficiency Tracking Log

The Contractor shall establish and maintain a daily fornal
deficiency tracking |log that shall be kept at the job site. The
| og shall include as a m nimumthe follow ng:

a. Contract title and nunber.
b. Deficient work (by an identification nunber).
C. Description of corrective action(s).
d. Dat e report ed.
e. Dat e corrected.
f. Reported by.
1. 10 NOTI FI CATI ON OF NONCOVPLI ANCE

The CORwill notify the Contractor of any nonconpliance with the
foregoing requirenents. The Contractor shall, after receipt of
such notice, inmediately take corrective action. Such noti ce,
when delivered to the Contractor or his representative at the
site of the work, shall be deenmed sufficient for the purpose of
notification and be recorded in the Daily Report of Operations.
If the Contractor fails or refuses to conply pronptly, the COR
may i ssue an order stopping all or part of the work until
satisfactory corrective action has been taken. No part of the
time | ost due to any such stop orders shall be nade the subject
of claimfor extension of tinme or for excess costs or danmages by
t he Contractor.

1.11 NMEASUREMENT AND PAYMENT

Separate paynent will not be nade for any work perforned under
this section and all associated costs shall be included in the
cost for all bid itens.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTI ON ( NOT USED)

---000---
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SECTI ON 01500
TEMPORARY CONSTRUCTI ON FACI LI TI ES
3/01
PART 1
1.1 SITE PLAN

The Contractor shall prepare a site plan indicating the proposed
| ocati on and di mensi ons of any areas to be used by the
Contractor, the type of facilities to be used, avenues of
ingress/egress to the areas, and details of installation. The
actual |ocation of Contractor storage, staging, toilet
facilities, and any office areas the Contractor nay wi sh to
utilize are subject to the approval of their location in the
Site Plan by the Contracting O ficer. Any toilet facilities used
shall be fully sel f-contained.

1.2 AVAI LABI LI TY AND USE OF UTILITY SERVI CES

The Contractor is informed that utility services are not
available in the work area and any such use or need by the
Contractor shall be at his expense.

1.3 CLEANUP

Construction debris, waste materials, packaging material and the
i ke shall be placed in approved trash receptacles and renoved
fromthe work site daily.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTI ON ( NOT USED)

SECTI ON 01500 PAGE 1



SECTI ON 01850

DRAW NG | NDEX

*The follow ng drawings are included as a part of this
solicitation*

Nor f ol k
District
Fil e No. Title

H-23-14-124 (in 8 sheets) Lynnhaven Inlet, Bay, Connecting

Wat ers, and Long Creek
Pl ans for Dredging
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SECTI ON 02881
DREDG NG
3/01
PART 1 GENERAL
1.1 PLANT

Pl ant and equi pment enpl oyed on the dredging work shall be in
sati sfactory operating condition, capable of safely and
efficiently perform ng the work as indicated or specified, and
shall be subject to inspection and approval by the governnent
at all tinmes. Equi pment and nmachi nery, including pipelines
and supporting plant, shall be subject to inspection and
approval by the governnment and kept in good condition at all
times. A conplete listing of all dredging plant and machi nery
to be used in the work, including booster punps, skiffs,
barges, and other related equi prment, shall be submtted. The
listing shall include year and manufacturer, operational
capacities, safety features, operating and |licensing

requi renents for operators, and a description where and how
the item of equi pnent or plant will be enployed in the work.
Any | eaks or deficiencies shall be pronptly and properly
repaired. No reduction in the capacity of the plant, once

i nspected and approved by the government to be sufficient for
enpl oynment on the work, shall be nmade except by witten

perm ssion of the Contracting Officer. The measure of the
"capacity of Plant"” shall be its actual perfornmance on the
work to which these specifications apply. The Contractor shal
submt, as a part of the Work Plan and Quality Control Pl an,

t he manufacturer's punp curve for each punp to be used during
the project. This submttal shall be provided by the
Contractor for the purpose of verifying his avail able plant
capacity is sufficient to acconplish the schedul ed work in
accordance with all contract requirenments. The submttal shal

i nclude the dredge's main punp, and if applicable, the | adder
punp and any booster punp(s) to be used on the contract. If a
substitution of equipnment occurs during the contract, the punp
curve of the new punp(s) shall be submtted at the tinme of
substitution and recorded in the Daily Report of Operations.
Each punp curve submtted shall be clearly designated with the
dr edge name, contract nunber, punp function (main punp, | adder
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punp, or booster punps) and punp size. The punp curves shall

i ndi cate each respective punp's performance (i.e., punp Hp,
efficiency and rpms) for water plotted against hydraulic head
and di scharge velocity and GPMs. All data provi ded nust be
acconmpani ed with docunentation verifying the punps to be
utilized in this work have provided this efficiency on
previous work in conditions and for material to be renoved
simlar to that to be acconplished for this contract. All
floating plant and pipelines used as accessways or worKking

pl atfornms shall be equi pped w th wal kways and guardrails
conform ng to Corps of Engineers Manual EM 385-1-1 and neet
OSHA requirenments for worker safety. All buoyant (plastic)
dredge pipelines that are used on this contract shall be

wei ghted or anchored securely to the bottom so that the

pi peline will stay on the bottom and marked with floats or
buoys during daylight and anmber |ights during darkness to mark
distinctly the entire I ength and course of the |ine.

1.2 CHARACTER OF MATERI ALS

The material to be renoved is the shoaling that has occurred
since the Entrance Channel, Turning Basin, Channel to Broad
Bay, and Long Creek Side Channel were |ast dredged. Bidders
are expected to exam ne the site of work and decide for

t hemsel ves the character of the materials. The records of
previ ous dredging are available in the Operations Branch at
the Norfolk District. The Governnent does not warrant the
accuracy of the records of previous dredging. Local m nor
variations in the subsurface materials are to be expected and,
if encountered, will not be considered as being materially
different within the purview of Contract Cl ause "Dl FFERI NG

SI TE CONDI TIONS". The records of previous dredging are
avai l able in the Operations Branch, Norfolk District, Corps of
Engi neers, 803 Front Street, Norfolk, Virginia 23510-1096.
Local m nor variations in the subsurface materials are to be
expected and if encountered will not be considered as being
materially different within the purview of Contract Clause
“Differing Site Conditions”.

1.2.1 Obstruction Identification
The Contractor may encounter obstructions or other debris that

is not identified and may pose a hazard to navigation. The
Contractor shall advise the Contracting Oficer imediately of
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any obstructions or other debris of this nature that is
encount er ed.

PART 2 PRODUCTS (Not Used)
PART 3 EXECUTI ON
3.1 PLACEMENT OF EXCAVATED MATERI AL

The contractor will be required to use the designated
Government- furni shed Ocean Park Pl acement Area for the
Entrance Channel, Turning Basin and the Long Creek Side
Channel dredging areas and the Maple Street Placenent Area for
t he Channel to Broad Bay dredging area. The materi al excavated
shal |l be transported and deposited by a hydraulic pipeline
dredge to the placenent areas as indicated and specified. The
dredge pipeline shall be placed and advanced in a manner to
traverse and disturb native vegetation, dunes, marsh and
wet |l ands to the m ni rum anmount practicable. Ingress and egress
of personnel and equi pment across marsh and wetl| ands areas
shall be scheduled to coincide with high tide to the maxi mum
extent practicable. The Contractor shall submt his proposed
pl acenment plan as a part of the overall work plan and

requi renments of which shall be subject to approval of the
Contracting O ficer. The Contractor shall comply with all
terms and conditions of the Departnment of Environnmental
Quality (DEQ Water Protection Permt that is included as a
part of this contract at the end of SECTI ON 01355

ENVI RONMVENTAL PROTECTI ON.

3.1.1 Dredged Material Discharge at Ocean Park Pl acenent Area

The contractor shall place the excavated material to the |ines
and grades indicated on the draw ngs, subject to such m nor
nodi fi cati ons as deenmed necessary by the Contracting O ficer
to accommpdate natural changes and variations in the beach

t hat may have occurred since the drawi ngs were prepared. The
beach is subject to natural changes and the actual el evations
at the time of the work may vary fromthe el evati ons shown on
the contract drawi ngs. The Contractor shall install a baffle
pl ate, spreader pipes, pocket pipes, or other approved
apparatus to the discharge end of the pipeline that precisely
controls the placenent of the beach fill material and

i ncreases the settlenent rate of the material to the maximm
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extent practicable. Tenporary |ongitudinal control dikes shal
be constructed in a manner that requires the effluent water to
travel a m ninmum di stance of 200 feet, nmeasured horizontally,
prior to returning to the waters of the Atlantic Ocean. Such

| ongi tudi nal di kes and outfall devices shall be used to
prevent transverse gullying and erosion at the point of
deposit and the subsequent |oss of material directly into the
ocean. Once the material has been deposited, the Contractor
shall distribute and grade the material to the |ines and

el evations as indicated and specified. The final graded beach
fill segnments shall be constructed to an acceptabl e tol erance
of 0.5 foot above or 0.5 foot below the required el evati on and
specified grade. The contractor shall not place material in
such a manner as to encroach | andward of the existing sand
dunes, bul kheads, seawalls, or other structures or |ines
indicated or as may be identified by the Contracting Officer.

3.1.2 Dredged Material Discharge at Maple Street Pl acenent
Ar ea

The | evees and spillbox are expected to be adequate for the
pl acement of dredged material proposed in this Solicitation;
however, the Contractor is responsible to ensure all portions
of the levees and spill box are adequate and in proper worKking
order before comencenent of placenment operations. The
Contractor shall maintain the integrity of each respective
di ke and enpl oy proper dredging techniques to assure dredged
material is confined to the di ked placenent area at all tines.
The Contractor shall immediately suspend dredgi ng and
pl acement operations in the event of any di ke or containnent
failure. The Contractor nmay resunme work only when such
failures have been corrected. The Contractor nmay be required
to recover at no additional cost to the Governnment any
mat erial inproperly placed as a result of dike or contai nnent
failure. Damages and clains due to any failure of the dike
due to construction error or negligence in operations is the
responsibility of the Contractor. The Contractor shall install
a baffle plate, diffuser, or other approved apparatus to the
di scharge end of the dredge pipeline that shall precisely
control the placenment of the dredged material and increase the
settlement rate of the material to the maxi mum extent
practicable. Upon conpletion of material placenment operations,
the entire interior area of the placenent area shall be
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uni formy snoot h-graded to assure positive drai nage and
elimnation of undrained pockets and abrupt hunps. The
finished surface shall be reasonably snmooth, conpacted, and
free fromirregular surface changes. The degree of finish
shall be that ordinarily obtainable from bl ade-grader
operations. At the conpletion of the schedul ed work, the
Contractor shall |eave the spillbox in a well-mintained and
operable condition to assure adequate site drainage.

3.1.3 Watches at Ocean Park Beach Pl acenent Area

During beach placenment operations, the Contractor shal

provi de qualified personnel 24-hours per day at the discharge
area. At all tinmes during discharge of material on the beach
at | east 2 persons shall be assigned on watch duty with

whi stles, flashlights, and two-way radi o conmunication with

t he dredge whose sole responsibility is to keep the public out
of the work area around the discharge pipeline. Work shall not
be perfornmed on the beach fill area unless the designated

wat ch persons are on site.

3.1.4 Sand Dune and Existing Beach Protection

The Contractor shall protect from danmage all existing sand
dunes and maintain in place any existing beach material that
is above the required placenent elevation for this contract.
The Contractor shall not borrow material or grade materi al
fromthese areas or disturb vegetation on dunes. The operation
and movenent of vehicles, equipnment and personnel on, over, or
across sand dunes is specifically prohibited except at
crossing points that have been approved by the Contracting

O ficer.

3.1.5 Water Quality Monitoring Controls

In addition to the requirenents specified in paragraph
“Control of Placenment Area Effulent”, the Contractor shall
take all precautions that in the opinion of the Contracting
O ficer may be necessary to mnimze the escape of dredged
material into the navigable waters. Water sanpl es of nearby
navi gabl e waters shall be taken daily during dredging
operations up current fromthe dredge and at the spill box.
Wat er sanples fromthe water surface in the vicinity of the
overboard placenment areas and at the spillbox shall be taken
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as often as necessary to conformto the requirenents as
specified, but not less than twice daily. Density tests shal
be performed on all work sanples as outlined in paragraph
titled "Control of Placenment Area Effluent”, in a manner and
at proposed | ocations as approved by the Contracting O ficer.
In the event the water sanple taken fromthe vicinity of the
beach pl acenment area or spillbox proves to be greater than 5
granms per liter in excess of the density of water sanple taken
in the vicinity of the area being dredged, dredging operations
shal | be stopped imediately or the discharge flow shall be
reduced. Dredging can resume maxi mum operati ons once the
difference in the density tests becones |l ess than 5 granms per
liter. Al sanples taken shall be recorded by the contractor
and included with the Daily Report of Operations. The
Contractor shall provide constant nonitoring of the placenent
operati ons when dredging and material placenment operations are
in progress. Monitoring personnel shall have fully functional

t wo-way radi o communi cations with the dredge operator at all
times when dredging is in progress. Frequent conmuni cation
checks shall be made to assure proper material placenent
during dredging operations. In the event of any commrunicati ons
failure or inproper material placenent is determ ned, al
dredgi ng and pl acenent operations shall be i nmediately
suspended until conmmuni cations are restored as approved by the
Contracting Oficer, or in the event of inmproper materi al

pl acement, until proper material placenment procedures are
reestablished by the Contractor as approved by the Contracting
O ficer. Al costs resulting from suspensions of work as
speci fied above shall be the responsibility of the Contractor
and at no additional expense to the governnent.

3.1.6 Warning Signs

The contractor shall erect and nmaintain at his own expense
sui tabl e navigation warning signs at each end of a submerged
pi peline and at any other points necessary to prevent hazards to
navi gati on.

3.1.7 Exam nation of Pipeline
The pipeline, including connections used for a subnerged |ine,
shall be exam ned and determined to be in good condition to

reasonably expect it to |ast throughout the job w thout wearing
to the extent of allow ng | eaks.
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3.1.7.1 Leaks

In the event that |eaks occur anywhere in the pipeline, the
contractor will be required to i nmedi ately discontinue using the
respective equipnment wuntil the |eaks are stopped. The
contractor shall also be required to recover at no cost to the
Government any material inproperly placed because of a | eak or
| eaks in the equipnment.

3.2 PLACEMENT AREA CONTROL

Al'l markings to be placed in the field by the Contractor for

| ayout of the work, including but not limted to placenent
area control points, pipeline routes, range markers and buoys,
or for any other control purpose shall be provided by a

pr of essi onal engi neer or surveyor |icensed in the Comopnweal th
of Virginia. The in-place markings shall be verified by the
Gover nnment before comencenent of dredgi ng and pl acenent
operations. The contractor shall give the Contracting O ficer
a mninmm 14 cal endar day witten notice in advance of
commencenent of dredging operations to assure the conpletion
of the Governnent verification review of the in-place
mar ki ngs.

3.3 REQUI RED DREDGI NG PRI SM OVERDEPTH, AND SI DE SLOPES
3.3.1 Required Dredging Prism

Wthin the specific areas indicated to be dredged or areas
approved by the Contracting O ficer, the required dredging prism
is defined by the required depths and applicable side slopes as
i ndicated and specified. The actual quantity wthin the
required dredging prismw Il be conputed fromthe |ast surveys
made before dredging.

3.3.2 Overdepth

To cover inaccuracies of the dredging process, material actually
renmoved fromw thin the specific areas to be dredged to a depth
of not mnmore than one foot below the required depth will be
estimted and paid for at the contract price.

3.3.3 Side Slopes
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Material actually renmoved, wthin limts approved by the
Contracting Officer, to provide for final side slopes not
flatter than 1 vertical on 3 horizontal, but not in excess of
t he anount originally lying above this linmting side slope, wll
be estimated and paid for, whether dredged in original position
or by dredging space bel ow the pay slope plane at the bottom of
the sl ope for upslope material capable of falling into the cut.
In conputing the limting amunt of side-slope dredging an
overdepth of one foot neasured vertically wll be used.

3.3.4 Method of Obtaining Soundi ngs

Soundi ngs to determ ne the volune of material renoved under this
contract will be made with an Innerspace Technol ogy, Inc. Mode

448 Thermal Depth Sounder Recorder with an operating frequency
of 208 kilohertz and a 3 degree beamnidth at -3db. The
equi pnrent will be calibrated by the bar/ball check or velocity
probe method to conpensate for variations of the velocity of
sound in water.

3.3.5 Basis of Surveys

The Governnment hydrographic surveys shall be the sole basis for
det erm ni ng paynment for dredging and final acceptance.

3.4 QUALITY CONTROL

The contractor shall establish and nmaintain a quality control
system for all dredging operations to assure conpliance with
contract requirenents and record his inspections and tests
under this system

3.4.1 Inspections and Testing Requirenents

| nspections and testing shall be the responsibility of the
Contractor including but not limted to the follow ng:

3.4.1.1 Control of Dredging Area and Pl acenment Area Effl uent
The Contractor shall take sanples as often as required but at
| east twice daily. The density of the effluent shall be

determ ned by a hydronmeter or weight-vol une nethod as
herei nafter specified. The Contractor will have the option of
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t he hydroneter nethod when settled solids are not present in
the sanple. When settled solids are present the weight-vol une
met hod shall be enployed for density determ nations. The sane
techni que shall be used for making the water density
determinations in the vicinity of the benchmark area as in the
respective work and pl acenent areas. When the hydroneter is
used, an instrunment such as Fisher Brand #14-331-5C2, or
approved equal, shall be used. \Wen the wei ght-volunme nmet hod
is enployed, a 1,000 c.c. l|laboratory cylinder and a scale or
bal ance capabl e of wei ghing the sanple and cylinder to the
nearest gram shall be used.

3.4.1.2 Equi pnment and Machi nery Requirenents

Al'l measuring equi prent, gl obal positioning systens (GPS) and
ot her el ectronic positioning systens, data plotting and
recordi ng equi prent, and the procedures associated with each
respective item of equipnment, shall be subject to the approval
of the Contracting Oficer. Verification of current
calibration for each respective item of equi pnment, as approved
by the Contracting Officer, shall be provided by the
Contractor prior to use of the equi pnment on the work. All
records produced by the equi pnent shall be inspected and
certified as conplete by the Contractor's Quality Control
Representative and included as a part of the Daily Quality
Control Report.

3.4.1.3 M scellaneous Inspections and Test Records

A copy of the records of all inspections and tests, as well as
record of corrective action taken, shall be included in the
Control Plan and furnished to the Contracting Officer as a
part of the Daily Quality Control Report.

3.4.1.4 Inspection and Test Records

A copy of the records of inspections and tests, as well as
record of corrective action taken, shall be provided to the
Contracting Officer with the Daily Report of Operations.
3.4.1.5 Reporting and Certificates

Al'l nmeasuring, plotting, and recording equi prent and
procedures shall be subject to the approval of the Contracting
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O ficer. Verification of their calibration, certified by the
Contractor's Quality Control Representative, shall be
furnished prior to use on the work. All records produced by
t he equi pnent shall be authenticated by the authorized
representative of the contractor and then provided to the
Contracting Oficer with the Daily Report of Operations.

3.5 REPORTI NG REQUI REMENT

The Contractor shall prepare and maintain a Daily Report of
Operations and furnish copies daily to the Contracting

O ficer. A copy of the form prescribed for recording the
required informati on and any further instructions on the
preparation of the report will be furnished at the
preconstruction conference noted in Section 01005. The
Contractor shall also furnish the following itemdaily to the
Contracting Oficer during dredgi ng operations:

(1) Copy of dredge leverman's | og

(2) Records of dredge punp vacuum and pressure gauge
readi ngs
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